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The following changes, additions, or deletions shall be made to the following documents as indicated 
for this Project; and all other terms and conditions shall remain the same.     
 
 
1. QUESTIONS & ANSWERS 
 

RFI No. 01 QUESTIONS / ANSWERS 
1-3 Question:  Under A. Scope 1, the RFQ mentions a new South Pedestrian Mall 

to serve the campus population in the buildings to the east. After reviewing the 
Physical Master Plan Study, I couldn’t find any reference to this proposed Mall. 
Has there been any studies yet to determine location? 
 
Answer:  The South Pedestrian Mall (SPM) will be designed as part of this 
agreement.  The SPM is actually an improvement and expansion of a walk 
currently in place.  The Physical Master Plan does not include these 
developments as it predates the Dundee Glasgow development. 
 

1-4 Question:  Scope 2 creates a new pedestrian mall between Aberdeen Drive 
and the new Mobility Hub. Ultimately, would Scope 2 be considered part of the 
A&I project or the Mobility Hub project? 
 
Answer: This is an error in the RFQ and references a different project.  The 
new pedestrian mall is between Lot 22 and Aberdeen Drive.  Scope two is the 
implementation of the design work in scope 1. 
 

1-5 Question:  Scope 1 goes through concept design. Once approved, will the 
same selected consultant team continue with the project through construction? 
 
Answer: Refer to page 5( C ) , award of the contract for scope 1 services does 
not guarantee that the chosen firm will continue through scope 2. 
 

1-6 Question: I understand Scope 2 CD’s must be complete by April 2020. Is there 
an anticipated schedule for construction of Scope 1? 
 
Answer: Refer to page 7, The PMT will work with the selected consultant team 
to develop a detailed project schedule. There is no construction scope in phase 
1.  Phase 1 is through concept and SD’s. 
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