

BIDDER'S NAME: Tovey/Shultz Construction, Inc.

1.0 BIDDER'S REPRESENTATIONS

Bidder, represents that a) Bidder and all Subcontractors, regardless of tier, has the appropriate current and active Contractor's licenses required by the State of California and the Bidding Documents; b) it has carefully read and examined the Bidding Documents for the proposed Work on this Project; c) it has examined the site of the proposed Work and all Information Available to Bidders; d) it has become familiar with all the conditions related to the proposed Work, including the availability of labor, materials, and equipment; e) Bidder and all Subcontractors, regardless of tier, are currently registered with the California Department of Industrial Relations pursuant to California Labor Code Section 1725.5 and 1771.1. Bidder hereby offers to furnish all labor, materials, equipment, tools, transportation, and services necessary to complete the proposed Work on this Project in accordance with the Contract Documents for the sums quoted. Bidder further agrees that it will not withdraw its Bid within **60** days after the Bid Deadline, and that, if it is selected as the apparent lowest responsive and responsible Bidder, that it will, within 10 days after receipt of notice of selection, sign and deliver to University the Agreement in triplicate and furnish to University all items required by the Bidding Documents. If awarded the Contract, Bidder agrees to complete the proposed Work within **150** calendar days after the date of commencement specified in the Notice to Proceed.

2.0 ADDENDA

Bidder acknowledges that it is Bidder's responsibility to ascertain whether any Addenda have been issued and if so, to obtain copies of such Addenda from University's Facility at the appropriate address stated on Page 1 of this Bid Form. Bidder therefore agrees to be bound by all Addenda that have been issued for this Bid.

3.0 NOT USED

4.0 LUMP SUM BASE BID

\$

	5
--	---

 ,

5	4	2
---	---	---

 ,

3	2	5
---	---	---

 .

0	0
---	---

(Place figures in appropriate boxes.)

Bidder includes in the Lump Sum Base Bid the following allowances:

Allowance No. 1: Include an allowance of **\$2,676.00** for custom art applied vinyl wall covering, as specified in Specification Section 01-2100.

Allowance No. 2: Include an Allowance of **\$7,500.00** for the repairs and adjustments to elevators as specified in Specification Section 01-2100.

Allowance No. 3: Include an Allowance of **\$19,304.05** for the installation of cameras at the as specified in Specification Section 01-2100.

Allowance No. 4: Include an Allowance of **\$39,714.89** for the installation of card readers at the stair doors as specified in Specification Section 01-2100.

Allowance No. 5: Include an Allowance of \$94,522.96 for the installation of exterior cameras directed towards solar carport as specified in Specification Section 01-2100.

Allowance No. 6: Include an Allowance of \$7,737.47 for the installation of an intercom at the loading dock as specified in Specification Section 01-2100.

Allowance No. 7: Include an Allowance of \$6,769.76 for the installation of security cameras in the 2nd and 3rd floor lobbies as specified in Specification Section 01-2100.

Allowance No. 8: Include an Allowance of \$3,000.00 for the two terminal units and swirl diffusers in the 3rd Floor Conference Room, per recommendation No. 1, as specified in Specification Section 01-2100.

Allowance No. 9: Include an Allowance of \$3,000.00 for the modification of ductwork in the 3rd Floor Conference Room, per recommendation 5.a., as specified in Specification Section 01-2100.

Allowance No. 10: Include an Allowance of \$3,000.00 for the modification of ductwork in the 3rd Floor Conference Room, per recommendation 5.b., as specified in Specification Section 01-2100.

Allowance No. 11: Include an Allowance of \$11,000.00 for the LED Lighting in the 3rd Floor Conference Room, as per recommendation 4, as specified in Specification Section 01-2100.

Allowance No. 12: Include an Allowance of \$3,000.00 for the swirl diffusers and ductwork modification in the 3rd Floor Training Room, per recommendation 3.a., as specified in Specification Section 01-2100.

Allowance No. 13: Include an Allowance of \$3,000.00 for swirl diffusers per recommendation 1 and modification of ductwork per recommendation 3.b, in the 3rd Floor Training Room, as specified in Specification Section 01-2100.

Allowance No. 14: Include an Allowance of \$14,000.00 for the LED Lighting in the 3rd Floor Training Room, per recommendation 2, as specified in Specification Section 01-2100.

5.0 SELECTION OF APPARENT LOW BIDDER

Refer to the Instructions to Bidders for selection of apparent low bidder.

6.0 UNIT PRICES

The quantities set forth in the Unit Prices are estimates. University does not represent that the actual quantity of any Unit Price item will equal the Estimated Quantity stated below. University will perform the extension of the Unit Price times the respective Estimated Quantity.

Unit Price No. 1: Door Access Card Readers, as specified in Specification Section 01 2200.

Estimated Quantity of units: 10

\$

		2
--	--	---

 ,

4	6	8
---	---	---

 .

0	0
---	---

 per each

(Place Unit Price figures in appropriate boxes.)

Unit Price No. 2: Data Drops, as specified in Specification Section 01 2200.

Estimated Quantity of units: 10

\$

--	--	--

 ,

4	4	0
---	---	---

 .

0	0
---	---

 per each

(Place Unit Price figures in appropriate boxes.)

7.0 DAILY RATE OF COMPENSATION FOR COMPENSABLE DELAYS

Bidder shall determine and provide below the daily rate of compensation for any Compensable Delay caused by University at any time during the performance of the Work. A Facility may choose a minimum compensable delay in the best interests of the Project. If so, use the language in parentheses { } and in grey highlight:

\$

	2
--	---

 ,

5	0	0
---	---	---

 .

0	0
---	---

 x 20 multiplier

(Place figures in appropriate boxes.)

Failure to fill in a dollar figure for the daily rate for Compensable Delay shall render the bid non-responsive. University will perform the extension of the daily rate times the multiplier.

The daily rate shown above will be the total amount of Contractor entitlement for each day of Compensable Delay caused by University at any time during the performance of the Work and shall constitute payment in full for all delay costs, direct or indirect (including, without limitation, compensation for all extended home office overhead and extended general conditions), of the Contractor and all subcontractors, suppliers, persons, and entities under or claiming through Contractor on the Project. The number of days of Compensable Delay shown as a "multiplier" above is not intended as an estimate of the number of days of Compensable Delay anticipated by the University. The University will pay the daily rate of compensation only for the actual number of days of Compensable Delay, as defined in the General Conditions; the actual number of days of Compensable Delay may be greater or lesser than the "multiplier" shown above.

BIDDER'S NAME: Tovey/Shultz Construction, Inc.

8.0 ALTERNATES

In order for a Bid to be responsive, Bidder must submit an additive bid, a deductive bid, or a "no change" bid, for each Alternate listed below. The failure to do so shall result in the Bid being rejected as non-responsive. The failure to quote an amount, unless the bidder marks the "no change" box, will result in the bid being rejected as non-responsive.

The Contract Time will change by the number of days, if any, specified for each accepted Alternate.

Alternate No. 1

South Warm Shell, as specified in 01 2300.

Bid for Alternate No. 1

If "Add" or "Deduct" is intended, indicate by placing figures in the corresponding boxes. If "No Change" is intended, indicate by marking the "No Change" box

Add	\$	<input type="text"/>	,	<input type="text" value="6"/>	<input type="text" value="2"/>	<input type="text" value="7"/>	,	<input type="text" value="4"/>	<input type="text" value="6"/>	<input type="text" value="2"/>	.	<input type="text" value="0"/>	<input type="text" value="0"/>
Deduct	\$	<input type="text"/>	,	<input type="text"/>	<input type="text"/>	<input type="text"/>	,	<input type="text"/>	<input type="text"/>	<input type="text"/>	.	<input type="text"/>	<input type="text"/>

No Change: Bidder will perform this Alternate without change to Contract Sum.

No extension of time will be granted if this Alternate is accepted.

University reserves the right to accept this Alternate within **10** calendar days after the date University signs the Agreement:

BIDDER'S NAME: Tovey/Shultz Construction, Inc.

Alternate No. 2

3rd Floor Underfloor Smoke Detection Abandonment, as specified in 01 2300.

Bid for Alternate No. 2

If "Add" or "Deduct" is intended, indicate by placing figures in the corresponding boxes. If "No Change" is intended, indicate by marking the "No Change" box

Add	\$,	28	,	612	.	00
Deduct	\$,		,		.	

No Change: Bidder will perform this Alternate without change to Contract Sum.

No extension of time will be granted if this Alternate is accepted.

University reserves the right to accept this Alternate within 10 calendar days after the date University signs the Agreement.

Alternate No. 3A – Not Used

Alternate No. 3B

3rd Floor Conference Room HVAC Improvement – Window Film, as specified in 01 2300.

Bid for Alternate No. 3B

If "Add" or "Deduct" is intended, indicate by placing figures in the corresponding boxes. If "No Change" is intended, indicate by marking the "No Change" box

Add	\$,	12	,	522	.	00
Deduct	\$,		,		.	

No Change: Bidder will perform this Alternate without change to Contract Sum.

No extension of time will be granted if this Alternate is accepted.

University reserves the right to accept this Alternate within 10 calendar days after the date University signs the Agreement.

BIDDER'S NAME: Tovey/Shultz Construction, Inc.

Alternate No. 3C – Not Used

Alternate No. 3D – Not Used

Alternate No. 3E – Not Used

Alternate No. 4A – Not Used

Alternate No. 4B – Not Used

Alternate No. 4C – Not Used

Alternate No. 5

Electrical Equipment Adjustment, as specified in 01 2300.

Bid for Alternate No. 5

If "Add" or "Deduct" is intended, indicate by placing figures in the corresponding boxes. If "No Change" is intended, indicate by marking the "No Change" box

Add	\$	<input type="text"/>	,	<input type="text"/>	<input type="text"/>	<input type="text" value="8"/>	,	<input type="text" value="7"/>	<input type="text" value="5"/>	<input type="text" value="2"/>	.	<input type="text" value="0"/>	<input type="text" value="0"/>
Deduct	\$	<input type="text"/>	,	<input type="text"/>	<input type="text"/>	<input type="text"/>	,	<input type="text"/>	<input type="text"/>	<input type="text"/>	.	<input type="text"/>	<input type="text"/>

No Change: Bidder will perform this Alternate without change to Contract Sum.

No extension of time will be granted if this Alternate is accepted.

University reserves the right to accept this Alternate within 10 calendar days after the date University signs the Agreement.

BIDDER'S NAME: Tovey/Shultz Construction, Inc.

Alternate No. 6

Security Cameras at Stairs, as specified in 01 2300.

Bid for Alternate No. 6

If "Add" or "Deduct" is intended, indicate by placing figures in the corresponding boxes. If "No Change" is intended, indicate by marking the "No Change" box

Add \$, , .

Deduct \$, , .

No Change: Bidder will perform this Alternate without change to Contract Sum.

No extension of time will be granted if this Alternate is accepted.

University reserves the right to accept this Alternate within 10 calendar days after the date University signs the Agreement.

Alternate No. 7

Card Readers at Stairs, as specified in 01 2300.

Bid for Alternate No. 7

If "Add" or "Deduct" is intended, indicate by placing figures in the corresponding boxes. If "No Change" is intended, indicate by marking the "No Change" box

Add \$, , .

Deduct \$, , .

No Change: Bidder will perform this Alternate without change to Contract Sum.

No extension of time will be granted if this Alternate is accepted.

University reserves the right to accept this Alternate within 10 calendar days after the date University signs the Agreement.

BIDDER'S NAME: Tovey/Shultz Construction, Inc.

Alternate No. 8

Security Cameras at Exterior Solar Carport, as specified in 01 2300, overhead only.

Bid for Alternate No. 8

If "Add" or "Deduct" is intended, indicate by placing figures in the corresponding boxes. If "No Change" is intended, indicate by marking the "No Change" box

Add \$, , .

Deduct \$, , .

No Change: Bidder will perform this Alternate without change to Contract Sum.

No extension of time will be granted if this Alternate is accepted.

University reserves the right to accept this Alternate within 10 calendar days after the date University signs the Agreement.

Alternate No. 9

Intercom at Loading Dock, as specified in 01 2300, overhead only.

Bid for Alternate No. 9

If "Add" or "Deduct" is intended, indicate by placing figures in the corresponding boxes. If "No Change" is intended, indicate by marking the "No Change" box

Add \$, , .

Deduct \$, , .

No Change: Bidder will perform this Alternate without change to Contract Sum.

No extension of time will be granted if this Alternate is accepted.

University reserves the right to accept this Alternate within 10 calendar days after the date University signs the Agreement.

BIDDER'S NAME: Tovey/Shultz Construction, Inc.

Alternate No. 10

Security Camera in 2nd and 3rd Floor Lobbies, as specified in 01 2300, overhead only.

Bid for Alternate No. 10

If "Add" or "Deduct" is intended, indicate by placing figures in the corresponding boxes. If "No Change" is intended, indicate by marking the "No Change" box

Add \$, 7 , 3 9 5 . 0 0

Deduct \$, , .

No Change: Bidder will perform this Alternate without change to Contract Sum.

No extension of time will be granted if this Alternate is accepted.

University reserves the right to accept this Alternate within 10 calendar days after the date University signs the Agreement.

Alternate No.11

Accelerated Construction Schedule #1, as specified in 01 2300; Substantial Completion and Certificate of Occupancy to be issued 91 calendar days after Notice to Proceed (NTP). Final Completion to be completed 105 calendar days after NTP. Coordination/installation of furniture & AV/IT components to be completed within 105 calendar days after NTP.

Bid for Alternate No. 11

If "Add" or "Deduct" is intended, indicate by placing figures in the corresponding boxes. If "No Change" is intended, indicate by marking the "No Change" box

Add \$, 3 7 5 , 0 0 0 . 0 0

Deduct \$, , .

No Change: Bidder will perform this Alternate without change to Contract Sum.

No extension of time will be granted if this Alternate is accepted.

University reserves the right to accept this Alternate within 10 calendar days after the date University signs the Agreement.

BIDDER'S NAME: Tovey/Shultz Construction, Inc.

Alternate No. 12

Accelerated Construction Schedule #2, as specified in 01 2300; Substantial Completion and Certificate of Occupancy to be issued 78 calendar days after Notice to Proceed (NTP). Final Completion to be completed 91 calendar days after NTP. Coordination/installation of furniture & AV/IT components to be completed within 91 calendar days after NTP.

Bid for Alternate No. 12

If "Add" or "Deduct" is intended, indicate by placing figures in the corresponding boxes. If "No Change" is intended, indicate by marking the "No Change" box

Add	\$,	530	,	000	.	00
Deduct	\$,		,		.	

No Change: Bidder will perform this Alternate without change to Contract Sum.

No extension of time will be granted if this Alternate is accepted.

University reserves the right to accept this Alternate within 10 calendar days after the date University signs the Agreement:

BIDDER'S NAME: Tovey/Shultz Construction, Inc.

9.0 LIST OF SUBCONTRACTORS

Bidder will use Subcontractors for the Work:

No Yes

If "yes", provide in the spaces below (a) the name, the location of the place of business, and the California contractor license number of each subcontractor who will perform work or labor or render service to the prime contractor in or about the construction of the work or improvement, or a subcontractor licensed by the state of California who, under subcontract to the prime contractor, specially fabricates and installs a portion of the work or improvement according to detailed drawings contained in the plans and specifications, in an amount in excess of one-half of 1 percent of the prime contractor's total bid, (b) the portion of the work which will be done by each subcontractor. The prime contractor shall list only one subcontractor for each such portion as is defined by the prime contractor in its bid.

Portion of the Work Activity (e.g. electrical, mechanical, concrete)	Subcontractor			
	Name of Business	Location of Business (City)	License No.	DIR Registration No.
Access Flooring	Pugliese Interior Systems	Rancho Santa Margarita, Ca	471132	1000001560
Toilet Compartments	Preferred Construction Specialties	Brea, Ca	707596	1000001530
Glazing	Sherrin Glass & Metal	Los Alamitos, Ca	680201	1000004408
Gypsum Board Assemblies	Best Interiors	Anaheim, Ca	504013	1000000062
Fire Suppression	Apex Fire Protection	Montrose, Ca	830028	1000006088
Plumbing	Mack P&S Construction	Wildomar, Ca	995324	1000004137
Acoustical Ceilings	Best Interiors	Anaheim, Ca	504013	1000000062
HVAC	PPC Mechanical Contractors	Cypress, Ca	662165	1000003789
Electrical	Enterprise Electrical	Temecula, Ca	595996	1000003059
Flooring	Del's Flooring	Palm Desert, Ca	486540	1000008727
Communications	Thompson Engineering	Riverside, Ca	665844	1000002048
Painting	So Cal Coatings	J Spring Valley, Ca	993854	1000000453
Expansion Joint	Smoke Guard	Santa Fe Springs, Ca	952416	1000004444
Doors & Hardware	Precision Doors & Millwork	Chino, Ca	759197	1000007541

(Note: Add additional pages if required.)

BIDDER'S NAME: Tovey/Shultz Construction, Inc.

9.0 LIST OF SUBCONTRACTORS

Bidder will use Subcontractors for the Work:

No Yes

If "yes", provide in the spaces below (a) the name, the location of the place of business, and the California contractor license number of each subcontractor who will perform work or labor or render service to the prime contractor in or about the construction of the work or improvement, or a subcontractor licensed by the state of California who, under subcontract to the prime contractor, specially fabricates and installs a portion of the work or improvement according to detailed drawings contained in the plans and specifications, in an amount in excess of one-half of 1 percent of the prime contractor's total bid, (b) the portion of the work which will be done by each subcontractor. The prime contractor shall list only one subcontractor for each such portion as is defined by the prime contractor in its bid.

Portion of the Work Activity (e.g. electrical, mechanical, concrete)	Subcontractor			
	Name of Business	Location of Business (City)	License No.	DIR Registration No.
Fireproofing	Versatile Construction	Azusa, Ca	641185	1000001920

(Note: Add additional pages if required.)

BIDDER'S NAME: Tovey/Shultz Construction, Inc.

12.0 REQUIRED COMPLETED ATTACHMENTS

The following documents are submitted with and made a condition of this Bid:

- 1. Bid Security in the form of Bid Bond
(Bid Bond or Certified Check)

13.0 DECLARATION

I, Ed Deleeuw, hereby declare that I am the
(Printed Name)
Secretary Treasurer of Tovey/Shultz Construction, Inc.
(Title) (Name of Bidder)


submitting this Bid Form; that I am duly authorized to execute this Bid Form on behalf of Bidder; and that all information set forth in this Bid Form and all attachments hereto are, to the best of my knowledge, true, accurate, and complete as of its submission date.

I further declare that this bid is not made in the interest of, or on behalf of, any undisclosed person, partnership, company, association, organization, or corporation; that the bid is genuine and not collusive or sham; that the bidder has not directly or indirectly induced or solicited any other bidder to put in a false or sham bid, and has not directly or indirectly colluded, conspired, connived, or agreed with any bidder or anyone else to put in a sham bid, or that anyone shall refrain from bidding; that the bidder has not in any manner, directly or indirectly, sought by agreement, communication, or conference with anyone to fix the bid price of the bidder or any other bidder, or to fix any overhead, profit, or cost element of the bid price, or of that of any other bidder, or to secure any advantage against the public body awarding the contract of anyone interested in the proposed contract; that all statements contained in the bid are true; and, further, that the bidder has not, directly or indirectly, submitted his or her bid price or any breakdown thereof, or the contents thereof, or divulged information or data relative thereto, or paid, and will not pay, any fee to any corporation, partnership, company association, organization, bid depository, or to any member or agent thereof to effectuate a collusive or sham bid.

I declare, under penalty of perjury, that the foregoing is true and correct and that this Declaration was executed at:

Lake Elsinore, in the State of California,
(Name of City if within a City, otherwise Name of County) (State)

on October 16th, 2018
(Date)




 (Signature)

A notary public or other officer completing this certificate verifies only the identity of the individual who signed the document to which this certificate is attached, and not the truthfulness, accuracy, or validity of that document.

State of California
County of Riverside

Subscribed and sworn to (or affirmed) before me on this 16th
day of October, 2018, by Ed Deleeuw

_____ ,
proved to me on the basis of satisfactory evidence to be the
person(s) who appeared before me.



(Seal)

Signature

Audrey Geibe