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ADVERTISEMENT FOR BIDS (BEST VALUE) (AFTER PREQUALIFICATION) 

 
UNIVERSITY OF CALIFORNIA, RIVERSIDE 

 
Subject to conditions prescribed by the Regents of the University of California, on behalf of its Riverside (UCR) 
campus, sealed bids for a CM/CONTRACTOR AT RISK CONTRACT, are invited for the following work: 

SCHOOL OF MEDICINE CLINICAL SKILLS AND SIMULATION SUITE, PROJECT NO. 958091 
 
Defined Terms and Rules of Interpretation 
Initially-capitalized terms used herein and not otherwise defined shall have the meanings ascribed thereto in the 
“Definitions” section (Article 1) of the “Instructions to Bidders” provisions herein, or, if not defined therein, then in 
the “Basic Definitions” section Article 1.1) of the General Conditions provisions herein.  The rules of interpretation 
set forth in Article 1.3 of the General Conditions provisions herein shall apply to this document. 

Description of Work:  
At UC Riverside, School of Medicine (SOM) instructional and clinical simulation activities occur primarily in the 
School of Medicine Education Building. As the SOM increases enrollment, however, the existing space will no 
longer be sufficient to meet its need. In order to continue to provide a quality learning and working environment for 
the growing SOM, UCR proposes to undertake a capital project to provide additional high quality instructional and 
office space.  

The project will complete construction of a Clinical Skills and Simulation Suite (CSSS) in approximately 13,000 
square feet in Orbach Library basement, which is presently used for library purposes. The CSSS will include mock 
exam rooms, multiple simulation rooms, wet and dry small instructional spaces, as well as control rooms with heavy 
Audio/Visual/Telecommunications needs.  

The project is also planned to include the renovation of vacated spaces in the SOM Education Building, 
approximately 2,500 square feet, to meet the school’s need for instructional and study spaces, and clinical 
administrative offices. Renovation of the SOM Education Building spaces will occur as a separate phase after 
construction has been completed in Orbach Library basement, as the existing clinical skills and simulation functions 
will need to continue and cannot be vacated until the new CSSS suite is operational. 

Prequalified CM/Contractor Bidders: University has prequalified CM/Contractor Bidders for this Project. The 
following are the prequalified CM/Contractors:  
 

Balfour-Beatty Construction LLC 
Kitchell Contractors, Inc. 

Tilden-Coil Constructors, Inc. 
 
Additional Option for Description of work. 
 
SCOPE OF CM at RISK WORK  
The University is seeking CM/General Contractors who are willing and interested in joining and collaborating with 
the University and its team of consultants to provide expertise and services to achieve the University’s goals for this 
project. The CM/General Contractor will be allowed to self-perform some trades with University bid process 
oversight. 
 
The University will retain a contractor, through competitively bidding the Project, to provide Pre-Construction 
Services during the Project design period and to act as a general contractor to construct the Project as the design 
is completed. The pre-construction services during design are referred to in the Contract Documents as Phase 1; 
the construction period is referred to as Phase 2. 
 
Phase 1 – Preconstruction will commence immediately after award and will continue through start of construction. 
Phase 2 – Construction is anticipated to begin the 3rd quarter of 2019. The phases will overlap with a phased buy-
out. 
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The following is a brief overview of the services the CM will be required to perform if awarded both the 
preconstruction phase contract and the construction phase contract: 
 

1. Review the initial cost estimate and provide continuous cost management to assure the design is within the 
budgeted cost estimate. 

2. Provide support in confirming the existing building systems and capacities. Confirm as-built conditions for 
coordination with new construction.  

3. Participate in the development of the design and provide constructability reviews and analysis. Offer 
suggestions to improve the quality of the Project. 

4. Provide construction planning, phasing, and scheduling during design and through construction completion. 
5. Develop and maintain a Project schedule that incorporates all tasks and approvals of all involved parties 

necessary to complete the Project within the contract durations. 
6. Incorporate LEAN practices and tools into the process. 
7. Incorporate integrated project management practices into the Project. 
8. Provide quality assurance. 
9. Provide cost estimating and value engineering. Reconcile CM cost estimates with Architect’s cost estimates 

at various milestones. 
10. Coordinate with and provide information as required to regulatory agencies. Schedule and monitor required 

agency approvals. 
11. Prequalify trade contractors to comply with University’s standards. 
12. Develop Trade Contractor Bid Packages, competitively bid and receive bids in the most logical, competitive, 

and seamless manner in accordance with the applicable provisions of the California Public Contract Code 
and University Policy. 

13. Warrant the completeness and constructability of the construction documents and ensure that trade bid 
packages include a complete scope of work. 

14. Manage and administer the Project construction phase to achieve construction completion within the 
contract time and budget and with high quality workmanship. 

 
PREVAILING WAGES  
 
This project will be subject to prevailing wages predetermined by the Department of Industrial Relations (DIR).  
 
CM AT RISK SELECTION PROCESS  
 
Prequalified CM/Contractors will be asked to bid their Fees, GC’s, OH&P. The RFPs will be evaluated on a Best 
Value basis, with numbers sealed until after the qualitative portions are evaluated and scored. Qualitative aspects 
will include the Contractor’s proposed project schedule. Final selection will be based on the Best Value method of 
determining the bidder with the lowest cost per quality point. 
 

Projects are subject to Budget, Design and CEQA approval by the University.  Prior to commencing design 
or construction services, CM/Contractor will be notified of the University’s required approvals.  University 
may exercise its options to proceed with Project once it has received the requisite approvals. 
Best Value Evaluation questionnaires will only be accepted from prequalified contractors that have completed 
comparably sized CM at Risk, Best Value projects as described in the Request for Proposal.   

Project Delivery: CM at Risk, Best Value 

Anticipated Construction Value Range: $7,200,000.00 - $8,800,000.00 
Procedures: Bidding documents will be available electronically at 10:00 AM on December 19, 2018 at: 

IB Reprographics 
3363 Durahart Street 
Riverside, CA 92507 

 

Phone: (951) 682-1850 
www.ibrepro.com 

  
 

http://www.ibrepro.com/
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Best Value Evaluation Questionnaires must be received by 3:00 PM on January  11, 2019 only at UC Riverside, 
Architects & Engineers, 1223 University Avenue, Suite 240, Riverside, CA 92507.  UCR reserves the right to reject 
any or all responses to this notice, to waive non-material irregularities.  CM’s/GCs must agree to comply with all 
proposal conditions including state prevailing wages, 10% bid bond, 100% payment and performance bonds, and 
insurance requirements.  A contract will be awarded to the contractor who offers UCR the best value.  

• General Building “B” California Contractors License required. 

Interviews will be held on:  January 16, 2019 

Bids will be received only at: Architects & Engineers, University of California, Riverside,1223 University Ave., 
Riverside, CA 92521.   

Bid Deadline: Sealed Bids must be received on or before 2:00 P.M., January 29, 2019 
 
MANDATORY PRE-BID/CLARIFICATION MEETING 
A mandatory pre-bid/clarification meeting will be conducted on December 20, 2018.   Beginning promptly at 9:00 
AM.  Meeting location:  UC Riverside, Architects & Engineers, 1229 University Avenue, SuiteEUV-1103, Riverside, 
CA  92507.  Only those prequalified bidders who participate in the design intent presentation and pre-bid/clarification 
meeting, in its entirety, will be allowed to bid on the Program.  Participants must arrive at or before 9:00 AM.  
Persons arriving later than 9:10 AM will not be allowed to participate in the design intent presentation and pre-
bid/clarification meeting.  Bidders shall come prepared with questions concerning needed clarifications and shall 
only send their project manager, superintendent or other construction professional intended to work on the Program 
to attend this meeting.  For further information, contact the Contract Administrator, Betty Osuna,  at UC Riverside, 
Architects & Engineers, 951-827-4590 betty.osuna@ucr.edu.  
Prior to the Bid deadline, the University may establish a new Bid Deadline no later than 72 hours prior to the Bid 
Deadline. In such event, University will post corresponding Addenda; it is the prequalified CM/Contractor’s 
responsibility to verify receipt of all posted Addenda. 

Bid security (Bid Security) in the amount of 10% of the Anticipated Contract Value of the entire Program shall 
accompany each Bid.  The surety issuing the Bid Bond (as defined in, and meeting the requirements set forth in 
Section 5.2.1 of the Instructions to Bidders included herewith) shall be, on the Bid Deadline, an admitted surety 
insurer (as defined in California Code of Civil Procedure Section 995.120) 

The successful Bidder/CM and its subcontractors will be required to follow the nondiscrimination requirements set 
forth in the Bidding Documents and to pay prevailing wage rates at the location of the work.  The successful bidder 
shall pay all persons providing construction services and/or any labor on site, including any University location, no 
less than the UC Fair Wage (defined as $13/hr. as of 10/1/15, $14/ hr. as of 10/1/16, and $15/ hr. as of 10/1/17) 
and shall comply with all applicable federal, state and local working condition requirements. The successful Bidder 
will be required to have the General Building “B” California Contractors License required.   

Every effort will be made to ensure that all persons have equal access to contracts and other business opportunities 
with the University within the limits imposed by law or University policy.  Each Bidder may be required to show 
evidence of its equal employment opportunity policy.  The successful Bidder and it subcontractors will  be required 
to follow the nondiscrimination requirements set forth in the Bidding Documents and to pay prevailing wage at the 
location of the work. 

The work described in the contract is a public work subject to section 1771 of the California Labor Code. 

No contractor or subcontractor, regardless of tier, may be listed on a Bid for, or engage in the performance of, any 
portion of this project, unless registered with the Department of Industrial Relations pursuant to Labor Code 
section 1725.5 and 1771.1. 

This project is subject to compliance monitoring and enforcement by the Department of Industrial Relations. 
 

The lowest responsible Bidder will be selected on the basis of the apparent best value to the University.  The 
objective criteria and methodology used to determine best value are described in the Bidding Documents.  The best 
value to the University is the selection resulting in the best combination of price and qualifications. 

 

mailto:betty.osuna@ucr.edu
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THE REGENTS OF THE UNIVERITY OF CALIORNIA 
University of California, Riverside 
 
December 4, 2018 through December 19, 2018 
 
 
 


	Best Value Evaluation questionnaires will only be accepted from prequalified contractors that have completed comparably sized CM at Risk, Best Value projects as described in the Request for Proposal.

