

Planning, Design & Construction



UCR Batchelor Hall Renewal (UCR Project # 950464-950531) University of California, Riverside

PCL Job No. 5221303

PREQUALIFICATION DOCUMENTS

for

BID PACKAGE NO. <u>01</u>: HEATING, VENTILATING, & AIR CONDITIONING

UCR BATCHELOR HALL RENEWAL PROJECT

PROJECT NO. 950464-950531

University of California, Riverside Planning, Design, & Construction 1223 University Ave., Suite 240 Riverside, CA 92521

Advertisement Date: 10/7/19 - 10/18/2019

LEVEL 1 PREQUALIFICATIONS

Document Issue Date: 10/14/19

Mandatory Pre-Qualification Conference: 10/21/19 at 10:00am

Notice of Intent Requested By: 10/24/19 at 3:00pm

Last Day for Questions: 10/30/19

Pre-Qualification Questionnaire Due By: 11/4/19 at 2:00pm

LEVEL 2 REQUEST FOR PROPOSAL

Level 2 Bid / Best Value: 4th Quarter 2019 (est.)





PCL Job No. 5221303

TABLE OF CONTENTS

DOC	<u>JMENT</u>	(Total Pages)	<u>PAGE</u>
l.	COVER SHEET	(1 page)	1
II.	TABLE OF CONTENTS	(1 page)	2
III.	PROJECT BACKGROUND & DESCRIPTION	(3 pages)	3
IV.	PRE-QUALIFICATION QUESTIONNAIRE	(30 pages)	6
	Financial Information		9
	Surety		10
	Construction Experience		14
	Project Data Sheet # 1		15
	Project Data Sheet # 2		19
	Project Data Sheet # 3		23
	Claim Data Sheet		34
	Pre-Qualification Declaration		35





PCL Job No. 5221303



A. PROJECT BACKGROUND

Batchelor Hall was completed in 1965 and was designed to provide maximum usability and flexibility per design standards current at that time. The four-story building frames the northeast corner of a quadrangle formed at the intersection of Eucalyptus and Science walks. Batchelor Hall currently houses the Institute of Integrative Genomic Biology, Department of Botany and Plant Sciences, Life Sciences Graduate Student Advising Office and Student Academic Affairs under the College of Natural and Agricultural Sciences (CNAS).

The building has remained substantially unchanged and currently houses an equipment core which is inefficient and lacks the recourse necessary for modern research. The building's utility infrastructure systems have reached the end of their service lives and in many cases the systems have become obsolete and exist in poor condition. The Batchelor Hall Renewal project will replace and upgrade the building <u>Mechanical</u>, <u>Plumbing</u>, <u>Electrical</u>, <u>Conveyance</u>, and <u>Fire Protection</u> systems, and convert several wet laboratories and support services to provide instructional laboratories and support services.

B. PROJECT DESCRIPTION

The Batchelor Hall Renewal project is comprised of two separate projects, the Batchelor Hall Renewal and the Batchelor Hall Interiors project. The Batchelor Hall Renewal focuses on replacement of the core building systems and the Batchelor Hall Interiors focuses on the interior improvement aspects of the building.

The project scope breakdown is as follows:

Batchelor Hall Renewal

- · Heating and cooling systems
- Ventilation systems





PCL Job No. 5221303

- Energy management systems
- Primary and emergency electrical systems
- Fire alarm and protection systems
- De-ionized water and reverse osmosis systems
- Hazardous materials abatement
- Connect building to standby generator

Batchelor Hall Interiors

- Expand restrooms
- Install new (additional) elevator
- Develop telecommunication rooms with new risers
- Install fire sprinkler mains in corridors
- Place standby power panels on each floor
- Complete code upgrades in stairways

In order to allow occupancy and research in the building during construction, the project will be divided into approximately four phases as will be determined by the University in working in cooperation with PCL Construction Services, Inc. in a separate project planning and preparation phase.

The University has contracted with **HDR Architects** to develop the construction documents which will be utilized on the project.

The campus' proposed <u>phased</u> schedule anticipates that construction will commence in the first quarter of 2020, with anticipated construction completion in June 2022.

The total anticipated Project Construction Budget is \$14,067,474.

The Estimated Construction Cost for the Heating, Ventilating, & Air-Conditioning bid package is \$6,000,000.

C. SCOPE OF BID PACKAGE # 01: HEATING, VENTILATING. & AIR CONDITIONING

The scope of Bid Package # 01 is anticipated to include the following specification sections:

- Hydronic Piping System
- HVAC Pumps
- Steam Distribution System
- Refrigerant Piping System
- Air Distribution System
- Exhaust & Ventilating Fans
- Air Terminal Units & Induction Units
- Heat Transfer Package
- Factory-Built Custom Air Handling Units
- Variable Refrigerant Flow HVAC System
- Hydronic Heating Terminal Units
- Laboratory Airflow Control System
- Variable Frequency Drives





PCL Job No. 5221303

- Building Management & Control System
- UCR Control Systems Standards

D. PREVAILING WAGES

This project will be subject to prevailing wages predetermined by the Department of Industrial Relations DIR).

E. SUBCONTRACTOR SELECTION PROCESS

This Prequalification phase will be followed by the bidding phase, wherein Pre-Qualified Subcontractors will be asked to submit lump-sum proposals based on 'For Construction' documents issued by the University's Architect. Proposals will be strictly 'Plans & Specs'; no qualifications will be allowed on Subcontractor proposals.

- END OF BACKGROUND & DESCRIPTION -





PCL Job No. 5221303

SUBCONTRACTOR PREQUALIFICATION QUESTIONNAIRE – BP#01

(10/14/19)

for

BATCHELOR HALL RENEWAL

PROJECT NO. 950464-950531 UNIVERSITY OF CALIFORNIA, RIVERSIDE

SUBMITTED BY:						
	(Bidder	(Bidder Name. If a Joint Venture, state name of JV Entity)				
	Type of Organization:	☐ Sole Proprietor/Individu	ual 🗌 Partnership			
		☐ Joint Venture				
		☐ Corporation				
		·	(State of Incorporation)			
	(Contact Name & Title)					
		(Street Address)				
		(City, State, Zip Code)				
	(Telephone Number)		(Facsimile Number)			
	•	/C mail\				

Each prospective bidder must answer all of the following questions and provide all requested information. Any prospective bidder failing to do so will be deemed not responsive and not prequalified with respect to this Prequalification at the University's sole discretion. All bidders that submit a Prequalification Questionnaire will be notified in writing of whether or not they have successfully achieved Pregualification status.

Prospective bidders that correctly respond to all questions that require a specific "YES" or "NO" response to prequalify per the Prequalification Questionnaire Evaluation form, submit all required information and supporting data, obtain the total requisite number of points per response as required AND are determined to have accurately and truthfully responded to the questions will be prequalified. Only those bidders that have been determined to be prequalified will be eligible to submit a bid for the Project.

If a prospective bidder is determined by the University not to be prequalified, the prospective bidder may request a review by the University of California, Riverside. If any person or entity is not satisfied with the outcome of the prequalification, such person or entity may file an objection with the University of California, Riverside. Any such a request or objection must be submitted in writing and received by the University of California, Riverside, at the address for receipt of Prequalification Questionnaires listed on the Advertisement for Subcontractor Prequalification no later than 3 calendar days after the date of the University's written notice regarding prequalification determination. The decision resulting from such review is final and is not appealable within the University of California. Any assertion that the outcome of the prequalification process was improper will not be grounds for a bid protest.

All information submitted for prequalification evaluation in response to Sections 3 and 16 and marked as "Confidential" will be considered official information acquired in confidence, and the University of California will maintain its confidentiality unless (1) the University determines that it is required to release the information to a third party pursuant to the requirements of the California Public Records Act or (2) the University is required by court order





PCL Job No. 5221303

to release the information to a third party pursuant to the requirements of the California Public Records Act. In the event that the University receives a request pursuant to the California Public Records Act and the University determines that it is required to disclose information marked "confidential" by the provisions of the California Public Records Act, the University will notify the prospective bidder of the pending disclosure at least 72 hours prior to such disclosure so that the prospective bidder may seek a restraining order in advance of such disclosure. The University shall err on the side of transparency and will generally treat information provided by the prospective bidder that is not marked "confidential" as subject to disclosure pursuant to the California Public Records Act. Likewise, any decision by the University that any document is subject to disclosure pursuant to the California Public Records Act shall not prevent the University from making a subsequent determination that any document is not subject to disclosure pursuant to the California Public Records Act.

All other information submitted for prequalification evaluation will be considered official information acquired in confidence, and the University will maintain its confidentiality to the extent permitted by law.

As used herein, the terms "prospective bidder" or "bidder" or "contractor" or "entity" mean the same. The terms "prospective bidder" or "contractor" or "entity" mean all entities and individuals who are intended to work as a part of, for, or under the prospective bidder for the Project that is the subject of this prequalification process and includes, without limitation, such entities or individuals who are prime contractors, and if a joint venture, all members of the joint venture. Whenever an individual or entity is referred to, the reference includes the individual or entity and all partners, affiliates, subsidiaries, heirs, executors, administrators, assigns, predecessors and successors in interest of or to the individual or entity. For instance, a reference to a bidder includes the prospective bidder and all partners, affiliates, subsidiaries, heirs, executors, administrators, assigns, insurers, predecessor businesses and successor businesses of the bidder.


WHERE NECESSARY, COPY THE FORMS IN THIS PACKAGE. <u>USE ONLY THESE FORMS</u>. Oral, telephonic, electronic mail (e-mail), facsimile, or telegraphic Prequalification Questionnaires are invalid and will not be accepted.

SUBMIT ONE (1) ORIGINAL AND THREE (3) COPIES NO LATER THAN THE DEADLINE IN THE ADVERTISEMENT FOR SUBCONTRACTOR PREQUALIFICATION.





1.	SUR	VEY (Information Only)	
	How	did you hear about the prequalification	n for this Project?
		Press Enterprise McGraw Hill ("Greensheet") Reed	☐ UCR Website☐ PCL SmartBid Site☐ Other:
2.	LICE	NSE(S) (Pass/Fail Section)	
	A.	Do you have the following State of California Contractor's State License	California contractor's license current and active with the Board?
		License Classification & Code:	
		C20: Warm-Air Heating, Ver	ntilating, & Air-Conditioning Contractor
		YES NO NO	
		the requisite license. If the prospective license and satisfy all of the requirement	itting this Prequalification Questionnaire must be the holder of we bidder is a Joint Venture, the Joint Venture must hold the ents in this Prequalification Questionnaire as the joint venture ust have completed the projects that it cites as references in
	B.	If "YES," provide the following information	ation about the contractor's license:
		(1) Name of license holder exact State License Board:	ly as on file with the California Contractor's
		(2) License Number:	
		(3) Issue Date:	(4) Expiration Date:
	C.		en suspended or revoked by the California Contractor's State calendar years preceding the deadline for submission of the
		YES NO	



Planning, Design & Construction



University of California, Riverside PCL Job No. 5221303

3. FINANCIAL INFORMATION (Points Section)

The University requires that prospective bidders provide the following information regarding their financial condition for the last two fiscal years ended and the current year to date. To verify the following information, each prospective bidder must submit copies of its financial statements, either reviewed or audited in accordance with Generally Accepted Accounting Principles in the United States of America, for the specified periods other than for the latest year to date. **A financial statement that is neither reviewed or audited is not acceptable.**

	Year Ended: 2017	Year Ended: 2018	Latest Year to Date: 2019
Current Assets:			
Underbillings ¹ :			
Total Assets:			
Current Liabilities:			
Total Liabilities:			
Revenue:			
Expenses:			
Equity:			
Contracts Receivable (C/R) ² :			
Cash:			
Marketable Securities ³ :			

The University will calculate the following ratios for each period. Must score an average of 25 points or more over the three periods to pass.

Current Ratio = Current Assets / Current Liabilities =	Greater than 1.5 (10 points) 1.0-1.5 (5 points) Less than 1.0 (0 points)
Debt to Equity = Total Liabilities / Equity =	Less than 2.5 (10 points) 2.5-4.0 (5 points) Greater than 4.0 (0 points)
Days in Receivable = (C/R x 365) / Revenue =	Less than 75 days (10 points) 75-90 days (5 points) Greater than 90 days (0 points)
Acid Test = (Cash + Marketable Securities + C/R) / Current Liabilities =	Greater than 1.5 (10 points) 1.0-1.5 (5 points) Less than 1.0 (0 points)
U/B to Working Capital = Underbillings ¹ / Working Capital = ¹costs & earnings in excess of billings	Less than 25% (10 points) 25-35% (5 points) Greater than 35% (0 points)

²Include retention. ³Do not include marketable securities held in lieu of retention.






PCL Job No. 5221303

4. SURETY (Pass/Fail Section)

Prospective bidder shall obtain and submit the Surety Declaration in the form shown below, signed by an authorized representative of the surety proposed to be used for this project and notarized.

A.		to be used authorized by the Insurance Commissioner to transact business in the State as an admitted surety insurer (as defined in the California Code of Civil Procedure 120)?						
	YES 🗌	NO 🗆						
В.	Is the prospe	Is the prospective bidder able to obtain bonding up to \$6,000,000 for this Project?						
	YES 🗌	NO 🗆						
	Bond Capac	Bond Capacity:						
		(1) Provide your maximum bonding limit per project:						
	(2) Provide your aggregate bonding limit:							
	(3) Provid	le your available bonding capacity:						
C.	benefit of the	ety paid out any monies on claims on the payment bond issued by a surety for the owner arising out of the construction activities of the bidder within the last five (5) years of the Prequalification Deadline?						
	YES 🗌	NO 🗆						
D.	benefit of an	ety paid out any monies on claims on the performance bond issued by a surety for the owner arising out of the construction activities of the bidder within the last five (5) rs preceding the deadline for submission of the Prequalification Questionnaire?						
	YES 🗌	NO 🗆						





University of California, Riverside

PCL Job No. 5221303

E. **Surety Declaration:**

Planning, Design & Construction

PROVIDE THIS DECLARATION TO YOUR SURETY(IES) FOR COMPLETION. DO NOT HAVE THE SURETY SUBMIT THIS INFORMATION DIRECTLY TO THE UNIVERSITY.

(If bidder has more than one surety, submit a completed form for each.) The undersigned declares under penalty of perjury that the bonding information indicated above on this Prequalification Questionnaire for (Name of Prospective Bidder) is true and correct and that this Declaration was executed in _ , in the State of _____ (Name of City if within a City, otherwise Name of County) on (Date) (Signature) (Name and Title - Printed or Typed) (Representing [Surety Name]) (Entity Name if Different than Surety Name) (Street Address) (City, State, Zip Code) (Telephone Number) (Facsimile Number) (E-mail)

(ATTACH ORIGINAL NOTARIZATION of SURETY REPRESENTATIVE'S SIGNATURE)





PCL Job No. 5221303


5. INSURER (Pass/Fail Section)

Prospective bidder shall obtain and submit the Insurance Declaration in the form shown below or submit a sample certificate of insurance form from its insurer, or submit a letter that declares the same as the Insurance Declaration, signed by an authorized representative of its insurer on the representative's or insurer's letterhead. (If more than one insurer or insurance representative, submit a completed form or sample certificate of insurance form or letter for each.)

A.	Is the bidder able to obtain insurance in the following limits for	the required coverages?
	YES NO NO	
	nmercial Form General Liability Insurance* - Limits of Liability Occurrence - Combined Single Limit for Bodily Injury and	Minimum Requirement
	perty Damage	\$1,000,000
	lucts - Completed Operations Aggregate	\$1,000,000
Pers	onal and Advertising Injury	\$1,000,000
Gen	eral Aggregate	\$2,000,000
	ness Automobile Liability Insurance* - Limits of Liability n Accident - Combined Single Limit for Bodily Injury and Property nage	Minimum Requirement , \$1,000,000
<u>Wor</u>	kers' Compensation and Employer's Liability** kers' Compensation:	Minimum Requirement (as required by Federal and State of California law)
Emp	oloyer's Liability:	•
	Each Employee	\$1,000,000
	Each Accident	\$1,000,000
	Each Policy	\$1,000,000

^{*}This insurance must be (i) issued by companies with a Best rating of A- or better, and a financial classification of VIII or better (or an equivalent rating by Standard & Poor or Moody's) or (ii) guaranteed, under terms consented to by the University (such consent to not be unreasonably withheld), by companies with a Best rating of A- or better, and a financial classification of VIII or better (or an equivalent rating by Standard & Poor or Moody's). Further, the deductible, or retained limit, for each coverage shall not be more than \$100,000.

^{**}This insurance must be issued by companies (i) that have a Best rating of B+ or better, and a financial classification of VIII or better (or an equivalent rating by Standard & Poor or Moody's); or (ii) that are acceptable to the University.





University of California, Riverside

PCL Job No. 5221303

B. **Insurance Declaration:**

Planning, Design & Construction

PROVIDE THIS DECLARATION TO YOUR INSURANCE CARRIER FOR COMPLETION AND HAVE YOUR CARRIER RETURN THE COMPLETED DECLARATION TO YOU. PROSPECTIVE CONTRACTOR MUST SUBMIT THIS DECLARATION TO UNIVERSITY. DO NOT HAVE YOUR CARRIER SUBMIT THIS DECLARATION DIRECTLY TO THE UNIVERSITY

The undersigned declares under penalty of perjury that the below named insurer is currently

willing to provide the insurance listed abov Questionnaire for	e in Section 5.A. of this P	requalification	•
	(Name of Prospective Bidder)		
and that this Declaration was executed in			
	, in the State of		,
(Name of City if within a City, otherwise Name of County)		(State)	
on .			
(Date)			
	(Signature)		
·	(Olgilature)		
1)	lame &Title)		
(Ir	nsurer Name)		
`	,		
100			
(St	reet Address)		
(City, S	State & Zip Code)		
(Telephone Number)		mile Number)	
(Telephone Number)	(Facsi	iiilie iaulibei)	
(Mobile Number)	_	(Email)	





PCL Job No. 5221303

6. CONSTRUCTION EXPERIENCE (Pass/Fail Section)

A.	Does the prospective bidder have the construction experience required below?				
	YES 🗌	NO 🗆			
	1 Has con	leted on or after July 31, 2009 at least three (3) projects (private or public) in th			

- 1. Has completed, on or after July 31, 2009, at least three (3) projects (private or public) in the United States of America:
 - a. Acting as the **prime or subcontractor** during the construction phase on the project;
 - b. With an initial construction contract (prime or subcontract) award of \$6,000,000 or more;
 - c. Where the construction involved <u>six or more</u> of the following: Hydronic Piping, Refrigerant Piping, HVAC Pumps, Steam Distribution Systems, Air Distribution System, Exhaust/Ventilating Fans, Air Terminal Units & Induction Units, Heat Transfer Package, Factory-Built Custom Air Handling Units, Variable Refrigerant Flow HVAC System, or Hydronic Heating Terminal Units, as required in the attached Project Data Sheets;
 - d. Where the construction work occurred in an occupied building;
 - e. That satisfies the Staff Rating requirements in the attached Project Data Sheets; and
 - f. That satisfies the Responsible Performance requirements in the attached Project Data Sheets.

Complete and submit the attached Project Data Sheets as evidence that your construction experience satisfies the above requirements. A PROJECT MAY BE USED TO SATISFY MORE THAN ONE REQUIREMENT.

The term "completed" as used above in this Section means that (1) all work has been completed per your contract and (2) the improvement/facility has been approved and/or accepted (i.e., passed final inspection) by the owner.

NOTE THAT PROJECT REFERENCES WILL BE CONTACTED FOR VERIFICATION OF THE INFORMATION REPORTED ON THE PROJECT DATA SHEETS. IN CASE OF CONFLICT BETWEEN THE INFORMATION REPORTED BY THE PROSPECTIVE BIDDER AND THE INFORMATION PROVIDED BY THE REFERENCE, THE INFORMATION PROVIDED BY REFERENCE SHALL TAKE PRECEDENCE AND AMBIGUITIES SHALL BE RESOLVED AGAINST THE PROSPECTIVE BIDDER.

- B. A bidder wishing to use a predecessor business to satisfy prequalification requirements must demonstrate with written information submitted with this Prequalification Questionnaire that it is substantially the same organization (in terms of who is managing the prospective bidder) as the predecessor business. A bidder may meet the requirement of the preceding sentence by demonstrating that the same person is the qualifying individual (under California Contractor's License Law) for:
 - (1) Contractor's license of contractor which shall be the same type as the license required for the contract; and
 - (2) Contractor's license of predecessor business which shall also be the same type as the license required for the contract.





PCL Job No. 5221303

PROJECT DATA SHEET NO. 1

1.	Project Nam	ie:						
	Location:		(Street Add	dress)	·	(City)	· .	(State & Zip)
2.	Owner:							
	Contact Nam	ie:			Tel:		Cell:	
	Contact Title	·			Email: _			
	Owner was	 ☐ 4-Year	e entity Private College or ublic entity:	☐ California S University:				
	If "No," then	provide the c		or	-			
	Contact	Person: _			Tel: Email:		Cell:	
	Address:		(Street Address	5)	· ·	(City)	, <u>.</u>	(State & Zip)
	Email:				Tel:		Cell:	
4.	Inspector of	Record: _						
	Address:		(Street Address		_ ,	(City)		(State & Zip)
	Email:		•	5)	Tel:		Cell: _	, , ,
5.	Your Regior State the lice			fication(s) under wh	ich you com	pleted the wo	rk:	
		•	•	ssigned to the work to be the Superinter		University's រុ	oroject? ☐ Ye	es or 🗌 No
		•	,	assigned to the wor to be the Project Ma			project? 🗌 Y	
		-	LEED AP assignerous are proposing	ed to the work: to be the LEED AP	on the Unive	rsity's projec	t? 🗌 Yes or	





	(Street Address)				(City)		(State & Zi	
Project De	elivery Method: (CM NOT AT	RISK DOES N	NOT QI	JALIFY.)				
Project De	livery Method: Check one:	☐ CM at Ri ☐ Other, sp		☐ Design-Bid-B		☐ Design-Bu		
Schedule	: Original Start D	ate:			Actua	al Start Date:		
	Original Completion D							
	# of Time Extension							
Nun	nber of calendar days extension	on due to confl	licts in	construction dod	cumen	ts:		
Nun	nber of calendar days extension	on due to unfo i	reseen	conditions:				
Nun	nber of calendar days extension	on due to desig	gn erro	rs/omissions:				
Nun	Number of calendar days extension due to regulatory agency requirements:							
Number of calendar days extension due to owner-initiated changes :								
oth	erwise included above and a	attach it to this I	Prequa	ification Questioni	naire.			
Contract	∆mount:							
Contract A		ontract Award	\$					
Contract A	Original C	ontract Award hange Orders				er of Change Or	rders:	
Contract A	Original C	ontract Award hange Orders ntract Amount				er of Change Or	rders:	
	Original C C Final Co	hange Orders ntract Amount	\$ \$		Numb			
Amo	Original C	hange Orders ntract Amount conflicts in co	\$ \$ onstruc	etion documents:	Numb	\$		
Amo Amo	Original C C Final Co ount of Change Orders due to	hange Orders ntract Amount conflicts in co unforeseen co	\$ \$ onstruc	ction documents:	Numb	\$		
Amo Amo	Original C C Final Co ount of Change Orders due to ount of Change Orders due to	hange Orders ntract Amount conflicts in co unforeseen co design errors	\$ \$ onstruction onditions/omiss	etion documents:	Numb	\$ \$		
Amo Amo Amo	Original C C Final Co Dount of Change Orders due to Dount of Change Orders due to Dount of Change Orders due to	hange Orders ntract Amount conflicts in co unforeseen co design errors regulatory ag	\$ \$ onstruction onditions/ s/omiss	ction documents: ns: ions: equirements:	Numb	\$ \$ \$	rders:	
Amo Amo Amo Amo	Original C C Final Co Dount of Change Orders due to	hange Orders ntract Amount conflicts in co unforeseen co design errors regulatory ag	\$ \$ onstruction onditions/ s/omiss	ction documents: ns: ions: equirements:	Numb	\$ \$ \$		
Amo Amo Amo Amo	Original C C Final Co Dount of Change Orders due to	hange Orders ntract Amount conflicts in co unforeseen co design errors regulatory ag owner-initiate	\$ s construction condi	ction documents: ns: ions: equirements: ges:	Numb	\$ \$ \$ \$		
Amo Amo Amo Amo Project De	Original C C Final Control Count of Change Orders due to count of	hange Orders ntract Amount conflicts in co unforeseen co design errors regulatory ag owner-initiate	\$ sonstruction conditions solutions	etion documents: ns: ions: equirements: ges:	Numb	\$ \$ \$ \$ Yes or \(\square\) No		
Amo Amo Amo Amo Project De (1) D (2) D	Original C C Final Co Dount of Change Orders due to	hange Orders ntract Amount conflicts in co unforeseen co design errors regulatory ag owner-initiate	\$ sonstruction conditions solutions	etion documents: ns: ions: equirements: ges:	Numb	\$ \$ \$ \$ Yes or \(\square\) No		





9.b.	Constru	uction Experience: (Construction Experience Requirement 6.A.1.)
	(1) T	he project involved: (Check all that apply. Each is worth 10 Points. 60 Points required to pass.)
		☐ Factory-Built Custom AHUs ☐ Variable Refrigerant Flow HVAC System ☐ Air Terminal Units & Induction Units ☐ Hydronic Piping ☐ Laboratory Facilities w/ Fume Hoods ☐ Refrigerant Piping ☐ Steam Distribution System ☐ HVAC Pumps ☐ Exhaust & Ventilating Fans ☐ Heat Transfer Package ☐ Air Distribution System ☐ Hydronic Heating Terminal Units
		bid the project involve construction work in an occupied facility <u>or</u> was it adjacent to an occupied facility surrounded y continuous pedestrian and vehicular traffic during normal business hours? (Pass/Fail)
		☐ YES, Was in an occupied facility ☐ NO, Not in or adjacent to an occupied facility ☐ YES, Was adjacent to an occupied facility
10.	Staff Ra	ating – Construction: (Must score at least 35 points to pass.)
	(1)	The originally assigned project manager remained assigned and involved with the project for the following duration: More than 95% of the construction contract time (10 points) 75% - 95% of the construction contract time (5 points) Less than 75% of the construction contract time (0 points)
	(2)	The originally assigned superintendent remained assigned and involved with the project for the following duration: More than 95% of the construction contract time (10 points) 75% - 95% of the construction contract time (5 points) Less than 75% of the construction contract time (0 points)
	(3)	When were you required to submit schedule updates, e.g., weekly, with every application for payment, etc.?
		How many times did you submit your schedule update on time? More than 90% of the time = More than satisfactory (10 points) 75% - 90% of the time = Satisfactory (5 points) Less than 75% of the time = Needs improvement (0 points)
	(4)	How many times did the Owner or Owner's Representative approve your schedule update? More than 90% of the time = More than satisfactory (10 points) 75% - 90% of the time = Satisfactory (5 points) Less than 75% of the time = Needs improvement (0 points)
	(5)	How many applications for payment did you submit? When were your applications for payment due? How many times did you submit your applications for payment on time in the form required by your contract? More than 90% of the time = More than satisfactory (10 points) 75% - 90% of the time = Satisfactory (5 points) Less than 75% of the time = Needs improvement (0 points)
	(6)	When were you required to submit updated redlined as-builts? How many times did you submit your updated redlined as-builts on time in the form required by your contract? ☐ More than 90% of the time = More than satisfactory (10 points) ☐ 75% - 90% of the time = Satisfactory (5 points) ☐ Less than 75% of the time = Needs improvement (0 points)





	(7)	How would the entity that held your contract describe your overa contract requirements? More than satisfactory (10 points) Satisfactory (5 points) Needs improvement (0 points)	all performance and compliance with the			
11.	Liquida	ted Damages and Claims:				
á	a. We	re liquidated damages assessed against you? ☐ Yes or ☐ No	If "Yes," then state amount: \$			
ŀ	o. We	re actual damages assessed against you? ☐ Yes or ☐ No	If "Yes," then state amount: \$			
(c. We	re back charges assessed against you? ☐ Yes or ☐ No	If "Yes," then state amount: \$			
2.	If you answered "Yes" to any of the above questions, provide the following information on a separate page and attach it to this Prequalification Questionnaire: (1) Amount of initial claim (2) Resolution and amount of final claim (3) Source of claim (e.g., subcontractor, etc.) (4) Method of resolution. d. Did you file a/any claim(s) on the referenced project? ☐ Yes or ☐ No If "Yes," complete a Claim Data Sheet per Section 16 of this Prequalification Questionnaire. Responsible Performance on the Project Provided on the Project Data Sheet:					
	•	Fail Section)				
	a.	Have you listed any negative references for the Project above?				
		YES NO				
	b.	Have you provided any information that would conflict with a ref	erence verification check?			
		YES NO				
	C.	Do you have a history of poor past performance of work on the continued use of defective materials, unauthorized product subaccordance with the contract documents, or repeated failure to contract documents?	stitutions, refusal to correct work not in			
		YES NO NO				
		- END OF PROJECT DATA SHEET N	IO. 1 -			





PCL Job No. 5221303

PROJECT DATA SHEET NO. 2

Location: Owner:				
Owner:	(Street Address	·) ,	(City) ,	(State & Zip
	`	,		` '
Contact Name	:	Tel:	Cell:	
Contact Title:				
Owner was	•	California State University versity:	•	
	hold your contract? Yes or rovide the contact information for			
Contact F			Cell:	
•		Con all.		
	(Street Address)	·	(City) Cell:	
Address:	(Street Address)	·	(City) , Cell:	
Address:	(Street Address)	, Tel:	(City) , Cell:	





		(Street Address)		,(City	·) ,	(State & Zip)
6.	Project Delive	ry Method: (CM NOT AT	RISK DOES NOT (QUALIFY.)		
	Project Delivery	/ Method: Check one:	☐ CM at Risk ☐ Other, specify	☐ Design-Bid-Build	☐ Design-Bu	iild
7.	Schedule:	Original Start D	ate:	Act	ual Start Date:	
				Actual Co		
			ons:		·	
	Number	of calendar days extensi			ents:	
		of calendar days extensi				
	Number	of calendar days extensi	on due to design err	ors/omissions:		
	Number	of calendar days extensi	on due to regulatory	agency requirements:		
	Number	of calendar days extensi	on due to owner-init	iated changes:		
0	otherwis	separate page, provide a se included above and a				idder of flot
8.	Contract Amo		androat Arrand C			
		_	ontract Award \$	Nun	nhar of Changa O	rdoro:
				Nul	liber of Change Of	
	Amount	of Change Orders due to	conflicts in constr	uction documents:	\$	
	Amount	of Change Orders due to	unforeseen condit	ions:	\$	
	Amount	of Change Orders due to	design errors/omis	ssions:	\$	
	Amount	of Change Orders due to	regulatory agency	requirements:	\$	
	Amount	of Change Orders due to	owner-initiated cha	anges:	\$	
9.a.	Project Descri	ption:				
	(1) Did yo	u complete the construct	ion work acting as th	e general contractor?	Yes or 🗌 No	
	(2) Did yo	u complete your constru	ction work acting as	the subcontractor? 🗌 Ye	es or 🗌 No	
		ruction Type:				
	(3) Const	ibe your entire Scope-of-				





		☐ Factory-Built Custom AHUs ☐ Air Terminal Units & Induction Units ☐ Laboratory Facilities w/ Fume Hoods ☐ Steam Distribution System ☐ Exhaust & Ventilating Fans ☐ Air Distribution System	 □ Variable Refrigerant Flow HVAC System □ Hydronic Piping □ Refrigerant Piping □ HVAC Pumps □ Heat Transfer Package □ Hydronic Heating Terminal Units
		id the project involve construction work in an occupie	ed facility <u>or</u> was it adjacent to an occupied facility surrounded normal business hours? (Pass/Fail)
		☐ YES, Was in an occupied facility ☐ YES, Was adjacent to an occupied facility	☐ NO, Not in or adjacent to an occupied facility
10.	Staff Ra	ting – Construction: (Must score at least 35 poi	nts to pass.)
	(1)	The originally assigned project manager remained duration:	assigned and involved with the project for the following
		☐ More than 95% of the construction cor	ntract time (10 points)
		75% - 95% of the construction contrac	
		Less than 75% of the construction con	tract time (0 points)
	(2)	The originally assigned superintendent remained a duration:	ssigned and involved with the project for the following
		More than 95% of the construction cor	
		☐ 75% - 95% of the construction contrac ☐ Less than 75% of the construction con	
			indet unite (o points)
	(3)	When were you required to submit schedule updat	es, e.g., weekly, with every application for payment, etc.?
		How many times did you submit your schedule upo	date on time?
		☐ More than 90% of the time = More tha	n satisfactory (10 points)
		☐ 75% - 90% of the time = Satisfactory (☐ Less than 75% of the time = Needs im	
			provement (o points)
	(4)	How many times did the Owner or Owner's Repres	
		Less than 75% of the time = Needs im	
	(5)	How many applications for payment did you submi	t?
		When were your applications for payment due?	
			for payment on time in the form required by your contract?
		☐ More than 90% of the time = More tha☐ 75% - 90% of the time = Satisfactory (
		Less than 75% of the time = Needs im	
	(6)	When were you required to submit updated redline	ed as-builts?
			ined as-builts on time in the form required by your contract?
		☐ More than 90% of the time = More tha☐ 75% - 90% of the time = Satisfactory (
		Less than 75% of the time = Satisfactory (





		(7) How would the entity that held your contract describe your overall performance and compliance with the contract requirements? More than satisfactory (10 points) Satisfactory (5 points) Needs improvement (0 points)
11.	Liq	uidated Damages and Claims:
	a.	Were liquidated damages assessed against you? ☐ Yes or ☐ No If "Yes," then state amount: \$
	b.	Were actual damages assessed against you? Yes or No If "Yes," then state amount: \$
	C.	Were back charges assessed against you? ☐ Yes or ☐ No If "Yes," then state amount: \$
	d.	If you answered "Yes" to any of the above questions, provide the following information on a separate page and attach it to this Prequalification Questionnaire: (1) Amount of initial claim (2) Resolution and amount of final claim (3) Source of claim (e.g., subcontractor, etc.) (4) Method of resolution. Did you file a/any claim(s) on the referenced project? Yes or No If "Yes," complete a Claim Data Sheet per Section 16 of this Prequalification Questionnaire.
12.	(Pa	esponsible Performance on the Project Provided on the Project Data Sheet: ass/Fail Section)
	a.	Have you listed any negative references for the Project above?
		YES □ NO □
	b.	Have you provided any information that would conflict with a reference verification check?
		YES NO
	C.	Do you have a history of poor past performance of work on the Project referenced above as evidenced by continued use of defective materials, unauthorized product substitutions, refusal to correct work not in accordance with the contract documents, or repeated failure to provide proper supervision required by the contract documents?
		YES NO
		- END OF PROJECT DATA SHEET NO. 2 -





PCL Job No. 5221303

PROJECT DATA SHEET NO. 3

	ne:				
Location:	(Stre	et Address)	(City)	, _	(State & Zip
Owner:	(505)	ot Madioso)	(Oity)		(01010 0 2.1)
		Tali		Calli	
Contact Nar				Cell: _	
Contact Title		Email: _			
Owner was	☐ a private entity☐ 4-Year Private Colle☐ Other public entity:	☐ California State Universge or University:	•		
Did the Owr	ner hold your contract?	Yes or ☐ No			
	•	nation for the entity that held your cor	tract:		
Compa	ny Name:				
Contac	t Person:	Tel:		Cell:	
		Email: _			
-	(Street Ad	ddress) ,	(City)		(State & Zi
Email:		Tel:		Cell:	
Email: _					
Email: _		Tel:			
_	f Record:	,			
Inspector of Address:	f Record: (Street Ad	ddress)		, .	(State & Z
Inspector o	f Record: (Street Ad	,		, .	(State & Zi
Inspector of Address: Email:	f Record: (Street Ad	ddress)		, .	(State & Zi
Inspector of Address: Email: Your Region	f Record: (Street Administration:	ddress)	(City)	, _ Cell: _	(State & Zi
Address: _ Email: _ Your Regio	f Record: (Street Administration:	ddress) Tel: Classification(s) under which you com	(City)	, _ Cell: _	(State & Zi
Address: _ Email: _ Your Regio State the lic Provide the	f Record: (Street Administration: ense number and license dename of your superintende	ddress) Tel: Classification(s) under which you com	(City) pleted the work:	, _ Cell: _	(State & Zi
Address: Email: Your Regio State the lic Provide the Is this same	nal Office Information: ense number and license on that you are proportional of the person that you are person that you are proportional of the person that you are person to the person that you are person t	ddress) Tel: classification(s) under which you coment assigned to the work:	(City) pleted the work:	, _ Cell: _	(State & Zi
Address: Email: Your Region State the lice Provide the Is this same Provide the	nal Office Information: ense number and license of your superintended person that you are proportioname of your project management.	ddress) Tel: classification(s) under which you coment assigned to the work: psing to be the superintendent on the	(City) pleted the work: University's proj	,, Cell:	(State & Zi
Address: _ Email: _ Your Region State the lice Provide the Is this same Provide the Is this same	nal Office Information: ense number and license of your superintended person that you are proportioname of your project management.	ddress) Tel: classification(s) under which you coment assigned to the work: sing to be the superintendent on the ager assigned to the work:	(City) pleted the work: University's proj	,, Cell:	(State & Zi





	(Street Address)			- '	(City)		(State & Zip	
Project Deliver	ry Method: (CM NOT AT RIS	SK DOES N	NOT QU	ALIFY.)				
Project Delivery		☐ CM at Ri ☐ Other, sp		☐ Design-Bid-B		☐ Design-B		
Schedule:	Original Start Date:				Actua	al Start Date: _		
	Original Completion Date:			Actua		oletion Date: _		
	# of Time Extensions:							
	of calendar days extension d				cumen	ts:		
	of calendar days extension d							
	of calendar days extension d	_						
Number of calendar days extension due to regulatory agency requirements: Number of calendar days extension due to experimitated changes :								
Number of calendar days extension due to owner-initiated changes: On a separate page, provide an explanation for each time extension due to prospective bidder or not								
Contract Amou	ınt:							
Contract Amou	unt: Original Contr	act Award	\$					
Contract Amou	Original Contr	act Award ge Orders			Numb	er of Change C	Orders:	
Contract Amoi	Original Contr	ge Orders	\$		Numb	er of Change C	Orders:	
	Original Contr Chan Final Contra	ge Orders ct Amount	\$ \$					
Amount o	Original Contr Chan Final Contra of Change Orders due to co r	ge Orders ct Amount nflicts in co	\$ \$ onstruc	tion documents:		\$		
Amount o	Original Contr Chan Final Contra of Change Orders due to cor of Change Orders due to unt	ge Orders ct Amount nflicts in co foreseen c	\$ \$ onstruc	tion documents:		\$ \$		
Amount of Amount of Amount of	Original Contr Chan Final Contra of Change Orders due to co r	ge Orders ct Amount nflicts in co foreseen co sign errors	\$ \$ onstruc ondition	tion documents:		\$ \$		
Amount of Amount of Amount of Amount of	Original Contr Chan Final Contra- of Change Orders due to cor of Change Orders due to des	ge Orders ct Amount inflicts in co foreseen co sign errors julatory ag	\$ sonstruction ondition /omissi ency re	tion documents: ns: ons: quirements:		\$ \$ \$		
Amount of Amount of Amount of Amount of	Original Contro Chan Final Contra of Change Orders due to cor of Change Orders due to des of Change Orders due to reg of Change Orders due to ow	ge Orders ct Amount inflicts in co foreseen co sign errors julatory ag	\$ sonstruction ondition /omissi ency re	tion documents: ns: ons: quirements:		\$ \$ \$		
Amount of Project Descrip	Original Contro Chan Final Contra of Change Orders due to cor of Change Orders due to des of Change Orders due to reg of Change Orders due to ow	ge Orders ct Amount inflicts in co foreseen co sign errors julatory ag ner-initiate	\$ s construction ondition /omission ency record	tion documents: ns: ons: quirements: ges:	:	\$ \$ \$ \$		
Amount of Control	Original Contractor Chan Final Contractor Change Orders due to core of Change Orders due to unfor Change Orders due to destruction of Change Orders due to regrow of Change Orders due to own orders due to own orders due to own pation:	ge Orders ct Amount nflicts in co foreseen co sign errors ulatory ag ner-initiate	\$ \$ condition conditi	tion documents: ns: ons: quirements: ges:	: or? □ \	\$ \$ \$ \$	Orders:	
Amount of Original (5) Did you (6) Did you (7) Constr	Original Contraction Chan Final Contractor of Change Orders due to cor of Change Orders due to des of Change Orders due to reg of Change Orders due to reg of Change Orders due to ow of Change Orders due to ow of Change Orders due to ow	ge Orders ct Amount inflicts in co foreseen co sign errors julatory ag ner-initiate work acting	\$ s construction condition cond	tion documents: ns: ons: quirements: ges: general contractor	: or? □ \ □ Yes	\$ \$ \$ \$ /es or		






9.b.	Construction Experience: (Construction Experience Requirement 6.A.2.)
	(3) The project involved: (Check all that apply. Each is worth 10 Points. 60 Points required to pass.)
	☐ Factory-Built Custom AHUs ☐ Variable Refrigerant Flow HVAC System ☐ Air Terminal Units & Induction Units ☐ Hydronic Piping ☐ Laboratory Facilities w/ Fume Hoods ☐ Refrigerant Piping ☐ Steam Distribution System ☐ HVAC Pumps ☐ Exhaust & Ventilating Fans ☐ Heat Transfer Package ☐ Air Distribution System ☐ Hydronic Heating Terminal Units
	(4) Did the project involve construction work in an occupied facility <u>or</u> was it adjacent to an occupied facility surrounded by continuous pedestrian and vehicular traffic during normal business hours? (Pass/Fail)
	☐ YES, Was in an occupied facility ☐ NO, Not in or adjacent to an occupied facility ☐ YES, Was adjacent to an occupied facility
10.	Staff Rating – Construction: (Must score at least 35 points to pass.)
	(8) The originally assigned project manager remained assigned and involved with the project for the following
	duration: More than 95% of the construction contract time (10 points) 75% - 95% of the construction contract time (5 points) Less than 75% of the construction contract time (0 points)
	(9) The originally assigned superintendent remained assigned and involved with the project for the following duration:
	☐ More than 95% of the construction contract time (10 points) ☐ 75% - 95% of the construction contract time (5 points) ☐ Less than 75% of the construction contract time (0 points)
	(10) When were you required to submit schedule updates, e.g., weekly, with every application for payment, etc.?
	How many times did you submit your schedule update on time? More than 90% of the time = More than satisfactory (10 points) 75% - 90% of the time = Satisfactory (5 points) Less than 75% of the time = Needs improvement (0 points)
	(11) How many times did the Owner or Owner's Representative approve your schedule update? More than 90% of the time = More than satisfactory (10 points) 75% - 90% of the time = Satisfactory (5 points) Less than 75% of the time = Needs improvement (0 points)
	(12) How many applications for payment did you submit?
	When were your applications for payment due?
	How many times did you submit your applications for payment on time in the form required by your contract? More than 90% of the time = More than satisfactory (10 points) 75% - 90% of the time = Satisfactory (5 points) Less than 75% of the time = Needs improvement (0 points)
	(13) When were you required to submit updated redlined as-builts?
	How many times did you submit your updated redlined as-builts on time in the form required by your contract? More than 90% of the time = More than satisfactory (10 points) 75% - 90% of the time = Satisfactory (5 points) Less than 75% of the time = Needs improvement (0 points)





		(14) How would the entity that held your contract describe your overall performance and compliance with the contract requirements? More than satisfactory (10 points) Satisfactory (5 points) Needs improvement (0 points)				
11.	Liq	uidated Damages and Claims:				
	e.	Were liquidated damages assessed against you? ☐ Yes or ☐ No If "Yes," then state amount: \$				
	f.	Were actual damages assessed against you? ☐ Yes or ☐ No				
	g.	Were back charges assessed against you? ☐ Yes or ☐ No If "Yes," then state amount: \$				
12.	If you answered "Yes" to any of the above questions, provide the following information on a separate page and attach it to this Prequalification Questionnaire: (5) Amount of initial claim (6) Resolution and amount of final claim (7) Source of claim (e.g., subcontractor, etc.) (8) Method of resolution. h. Did you file a/any claim(s) on the referenced project? Yes or No If "Yes," complete a Claim Data Sheet per Section 16 of this Prequalification Questionnaire. Responsible Performance on the Project Provided on the Project Data Sheet:					
	(P	ass/Fail Section)				
	a.	Have you listed any negative references for the Project above?				
		YES NO				
	b.	Have you provided any information that would conflict with a reference verification check?				
		YES NO				
	C.	Do you have a history of poor past performance of work on the Project referenced above as evidenced by continued use of defective materials, unauthorized product substitutions, refusal to correct work not in accordance with the contract documents, or repeated failure to provide proper supervision required by the contract documents?				
		YES NO				
		- END OF PROJECT DATA SHEET NO. 3 -				



Planning, Design & Construction



University of California, Riverside PCL Job No. 5221303

7. RESPONSIBLE PERFORMANCE ON ALL COMPLETED PROJECTS (Points Section)

Each "NO" is worth 10 points. Must score 70 or more points to pass. At its sole discretion, the University may award 5 points due to mitigating circumstances.

If you answer "YES" to any question, provide an explanation on a separate page and attach it to this Prequalification Questionnaire.

A.		provided any inaccurate or incorrect information required during prequalification, bidding, or required by contract documents?
	YES 🗌	NO
B.	Is bidder curre	ently debarred from work by a public entity in California?
	YES 🗌	NO If "YES," provide name of public entity:
C.	Has bidder pe	erformed any work without the required contractor's license?
	YES 🗌	NO 🗆
D.	ls bidder curre	ently the debtor in a bankruptcy case?
	YES 🗌	NO
E.	Has bidder us	sed unlicensed or improperly licensed subcontractors?
	YES 🗌	NO 🗌
F.	Has bidder su	ubstituted a subcontractor without an owner's written consent?
	YES 🗌	NO 🗆
G.	Has bidder fa	iled to adhere to contractually required and agreed-upon schedules?
	YES 🗌	NO
H.	Has bidder ev projects?	rer been convicted of a criminal offense in connection with current or past contracts for
	YES 🗌	NO 🗌
I.	defective mat with the contra	have a history of poor past performance of work as evidenced by continued use of terials, unauthorized product substitutions, refusal to correct work not in accordance act documents, termination for cause, or repeated failure to provide proper supervision the contract documents?
	YES □	NO 🗆



8.



UCR Batchelor Hall Renewal (UCR Project # 950464-950531) University of California, Riverside

J.		c entity ever had to issue bidder a unange order and perform the change	nilateral change order because bidder roorder work?	efused t
	YES 🗌	NO 🗌		
STAI	FFING (Pass/F	ail Section)		
A.	The Univers	ity requires the prospective bidder to	assign a <u>full-time</u> superintendent to the	Project.
	Name of S	Superintendent:	Tel:	
		Email:	Cell:	
	individu		esume that demonstrates that the above tantially similar to that specified in Section	
	above-ı replace periods individu	named individual is subject to ment by you at University's sole r for this Project, and if awarded	ion of this Questionnaire, you agree the University's approval and is su equest during the Prequalification and the Contract for the Project, after awa nnot be replaced by you without Uni	ubject t I Biddin ard. An
B.	The Univers	ity requires the prospective bidder to	assign a <u>full-time</u> project manager to the	e Projec
	Name of	Project Manager:	Tel:	
		Email:	Cell:	
	individu		esume that demonstrate that the above tantially similar to that specified in Section	
	above-ı replace periods individu	named individual is subject to ment by you at University's sole r for this Project, and if awarded	ion of this Questionnaire, you agree the University's approval and is su equest during the Prequalification and the Contract for the Project, after awa nnot be replaced by you without Uni	ubject t I Biddin ard. An
C.		al(s) named above must be assigned Provide the address of your office to	I to the office that will be assigned to the F be assigned to this Project:	Project b
		(Street Ad	dress)	
		(City)	(State & Zip)	





PCL Job No. 5221303

The above office must be within **90 miles** of the UCR Planning, Design & Construction office at 1223 University Avenue, Suite 240, Riverside, CA 92507.

Any change in the office assigned must be approved by the University and cannot be replaced without University's written consent.

SAFE	TY PROGRAM (Pass/Fail Section)
A.	Has bidder instituted an injury and illness prevention program (IIPP) pursuant to Section 3201.5 or 6401.7 of the Labor Code?
	YES NO NO
	If "YES," then ☐ attach a copy of the Table of Contents from bidder's IIPP.
B.	Will bidder have personnel permanently assigned and dedicated full-time to Safety on this Project?
	YES NO NO
	If "YES", provide the name(s) and title(s) of the person(s):
	Name and Title:
	If necessary, include additional information on a separate page and attach it to this Prequalification Questionnaire.
C.	Has bidder had a serious and willful violation of Part 1 (commencing with Section 6300) of Division 5 of the Labor Code within the last five (5) calendar years preceding the deadline for submission of the Prequalification Questionnaire?
D.	YES NO NO Has bidder maintained a Workers' Compensation Experience Modification Rate (EMR) that averages below 1.15 for the last five (5) calendar years preceding the deadline for submission of the Prequalification Questionnaire? (If bidder has been in business for less than five years, then bidder must have maintained a Workers' Compensation EMR that averages below 1.15 for all years that bidder has been in business.)
	YES NO NO
	Year: EMR: Year: EMR: Year: EMR: Year: EMR: Year: EMR:
	A. B.

Attach verification of EMR from State of California or from bidder's insurance company.



10.



UCR Batchelor Hall Renewal (UCR Project # 950464-950531) University of California, Riverside

LABOR COMPLIANCE (Pass/Fail Section)

	A.		ective bidder committed a prevailing wage violation* within the last five (5) calendar g the deadline for submission of the Prequalification Questionnaire?		
		YES 🗌	NO 🗆		
		*Does not include a violation determined to be due to inadvertent or unintentional error by the California Department of Industrial Relations. If a violation due to inadvertent or unintentional error, then on a separate page attached to this Prequalification Questionnaire, identify the violation by providing the project name, date of the violation, name of the entity (or entities), a brief description of the nature of the violation, and a brief description of the status of the violation (e.g., pending, or if resolved, a brief description of the resolution, etc.) for the University's verification.			
	Prequalification Questionnaire, has the prospective		thin the last five (5) calendar years preceding the deadline for submission of the Questionnaire, has the prospective bidder been found to have violated any provision prenticeship laws or regulations, or the laws pertaining to use of apprentices on public		
		YES 🗌	NO		
11.	QUALI	TY ASSURANC	E/QUALITY CONTROL (QA/QC) PROGRAM (Pass/Fail Section)		
	A.	Does bidder ha	ave a written quality assurance/quality control program?		
		YES 🗌	NO 🗆		
		If "YES," □ att	ach a copy of bidder's QA/QC program.		
	B.	Will bidder hav Project?	e personnel permanently assigned and dedicated <u>full-time</u> to QA/QC on this		
		YES 🗌	NO		
		If "YES", provid	le the name(s) and title(s) of the person(s):		
		Name and	Title:		
		If necessary, ir Questionnaire.	iclude additional information on a separate page and attach it to this Prequalification		
12.	DISCIPLINARY MEASURES HISTORY (Pass/Fail Section)				
	Has bidder (or any member of the entity if a joint venture or partnership) been disqualified or otherwise barred from doing business with a public agency (e.g., federal, state, county, city, University of California System California State University System, school district,) within the last five (5) calendar years preceding the deadline for submission of the Prequalification Questionnaire?				
	YES [] NO 🗆			





PCL Job No. 5221303

13. FALSE CLAIMS HISTORY (Pass/Fail Section)

	Has bidder (or any member of the entity if a joint venture or partnership) been found in a final decision of a court to have submitted a false claim to a public agency (e.g., federal, state, county, city, University of California System, California State University System,) within the last five (5) calendar years preceding the deadline for submission of the Prequalification Questionnaire?				
	YES NO NO				
14.	TERMINATION HISTORY (Pass/Fail Section)				
	Has bidder (or any member of the entity if a joint venture or partnership) been terminated for cause by an owner after construction commenced within the last five (5) calendar years preceding the deadline for submission of the Prequalification Questionnaire?				
	YES NO NO				
15.	LIQUIDATED DAMAGES (Pass/Fail Section)				
	Has bidder (or any member of the entity if a joint venture or partnership) been assessed liquidated damages of more than \$50,000 on a construction contract with either a public or private owner within the last five (5) calendar years preceding the deadline for submission of the Prequalification Questionnaire?				
	YES NO NO				
4.0	OLAMAO HIOTODY (Bulleto Outstier)				

16. CLAIMS HISTORY (Points Section)

Each prospective bidder will be evaluated to determine if the bidder and/or persons or entities associated with the bidder have a history of having unmeritorious claims asserted by or on their behalf in litigation or arbitration and/or of having had meritorious design or construction claims asserted against them in litigation or arbitration.

In order to be evaluated, each prospective bidder must complete the Claims History portion of this Prequalification Questionnaire. Based on the information provided, each prospective bidder will be assigned a Claims History score. The maximum possible score is 15. Must score 10 or more points to pass this Section.

Two (2) points will be deducted from the total available points for this Section for each qualifying lawsuit or arbitration, commenced within **five (5) calendar years** preceding the deadline for submission of the Prequalification Questionnaire, in which the prospective bidder and/or persons or entities associated with the bidder, had design or construction claims asserted by or on their behalf that were resolved by trial court judgment, arbitration award or settlement calling for receipt of less than 50% of the total amount of claims asserted in the lawsuit or arbitration.

Additionally, **two (2) points** will be deducted from the total available points for this Section for each qualifying lawsuit or arbitration, commenced within **five (5) calendar years** preceding the deadline for submission of the Prequalification Questionnaire, in which the prospective bidder and/or persons or entities associated with the bidder, had design or construction claims asserted against them, that were resolved by trial court judgment, arbitration award or settlement calling for receipt of more than 50% of the total amount of claims asserted in the lawsuit or arbitration.





PCL Job No. 5221303

Any prospective bidder with a **score deduction of 6 or more points** will presumptively be considered not prequalified because the prospective bidder and/or persons or entities associated with the bidder have been a party to three (3) or more lawsuits or arbitrations in which they either asserted, or had asserted on their behalf, unmeritorious design or construction claims or they had meritorious design or construction claims asserted against them.

The presumption may be rebutted if the University determines, after investigating any explanation offered in providing the Claims History, that the prospective bidder and/or persons or entities associated with the bidder have not been a party to three (3) or more lawsuits or arbitrations in which they either asserted, or had asserted on their behalf, unmeritorious design or construction claims or they had meritorious design or construction claims asserted against them.

If the presumption is not rebutted, the prospective bidder will be deemed to have an unacceptable Claims History and will not be pregualified for the Project that is the subject of this pregualification process.

As used herein:

"Lawsuit" means any lawsuit commenced within five (5) calendar years preceding the deadline for submission of the Prequalification Questionnaire.

"Arbitration" means any binding arbitration commenced within five (5) calendar years preceding the deadline for submission of the Prequalification Questionnaire.

"Claim" means a claim (excluding claims solely for the enforcement of stop notices) arising from design and/or construction work and includes, without limitation, claims for extra compensation and damages (including delay, disruption and acceleration damages, but excluding claims for personal injury or death), and claims for defective design or construction work.

"Pass-Through Claim" has the meaning commonly ascribed to it in the construction industry and also includes (i) any claim that was or is asserted by the prospective bidder, in whole or in part, against an Owner on behalf of a different person or entity; and (ii) any claim that was or is asserted by an Owner against the prospective bidder, and that was subsequently reasserted, in whole or in part, against a different person or entity.

A.	Has bidder failed to be prequalified, in part or in whole, within the last five (5) calendar years preceding the deadline for submission of the Prequalification Questionnaire, for failure to provide requested information regarding past litigation or arbitration history?				
	YES NO (5 Points)				
B.	Has bidder been a party to any lawsuits or arbitrations, within the last five (5) calendar years preceding the deadline for submission of the Prequalification Questionnaire, where the total amount of Claims (including Pass-Through Claims) asserted by or on behalf of the entity exceeded \$50,000?				
	YES NO (5 Points)				
	If "YES," then how many?				
	For each such claim, complete a Claim Data Sheet and attach it to this Prequalification Questionnaire. Make Copies of the Claim Data Sheet as needed				





C.	Has bidder been a party to any lawsuits or arbitrations, within the last five (5) calendar years preceding the deadline for submission of the Prequalification Questionnaire, where the total amount of Claims (including Pass-Through Claims, and claims for indemnity or contribution) against the entity exceeded \$50,000?				
	YES 🗌	NO ☐ (5 Points)			
	If "YES," then how many?				
		ch claim, complete a Claim Data Sheet and attach it to this Prequalification Make Copies of the Claim Data Sheet as needed			





PCL Job No. 5221303

CLAIM DATA SHEET No. ____

A separate Claim Data Sheet must be prepared for each Lawsuit or Arbitration as required above. If the claims were made against the entity and were resolved for more than 50% of the highest amount sought, state why the claims should not be considered meritorious design or construction claims asserted against the prospective bidder and/or persons or entities associated with the prospective bidder.

Case Name and	d Number:			
Date Arbitratio	n or Litigation Commenced:			
Name of Court	or Arbitration Service:			
Location of Co	urt or Arbitration Service:			
Address:		,		,
	(Street Address)	(Cit	y)	(State & Zip)
Project Name:				
Project or Contr	act Number:			
Location:	(Street Address)	,(Cit	y)	(State & Zip)
Owner:				
Contact Name:		Tel:	Cell	:
Contact Title:		Email:		
Did the Owner h	nold your contract? ☐ Yes or ☐ No			
•	vide the contact information for the entit	y that held your contract:		
Company N	Name:			
Contact Pe	erson:	Tel:	Cell	:
		Email:		
Description of	Claime. (Attach a congrete nego if nece	2000m/)		
Description of	Claims: (Attach a separate page if nece	essary.)		
Highest Amount	t Sought for All Claims: \$			
Amount Recove	ered: \$			
Date of Claim R	esolution:			
Method of Reso	lution: (Check one.)			
☐ Jud	gment	Settlement		
□ Oth	er describe:			





PCL Job No. 5221303

PREQUALIFICATION DECLARATION

l,	, hereby declare that I am	ı the
(Printed Name)		
of		
(Title)	(Name of Bidder)	
submitting this Prequalification Questionnaire; that I am duly	y authorized to sign this Prequalification Question	naire
on behalf of the above-named bidder; and that all information	ion set forth in this Prequalification Questionnaire	and a
all attachments hereto are, to the best of my knowledge, tru	ue, accurate, and complete as of its submission d	ate.
I declare, under penalty of perjury, that the foregoin	ng is true and correct and that this Declaration wa	ıs
executed in:		
	, in the State of	,
(Name of City if within a City, otherwise Name of County)	(State)	
on		
(Date)		
	(Signature)	

- END OF PREQUALIFICATION QUESTIONNAIRE -