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A. PROJECT BACKGROUND

Batchelor Hall was completed in 1965 and was designed to provide maximum usability and flexibility per
design standards current at that time. The four-story building frames the northeast corner of a quadrangle
formed at the intersection of Eucalyptus and Science walks. Batchelor Hall currently houses the Institute of
Integrative Genomic Biology, Department of Botany and Plant Sciences, Life Sciences Graduate Student
Advising Office and Student Academic Affairs under the College of Natural and Agricultural Sciences (CNAS).

The building has remained substantially unchanged and currently houses an equipment core which is
inefficient and lacks the recourse necessary for modern research. The building’s utility infrastructure systems
have reached the end of their service lives and in many cases the systems have become obsolete and exist
in poor condition. The Batchelor Hall Renewal project will replace and upgrade the building Mechanical,
Plumbing, Electrical, Conveyance, and Fire Protection systems, and convert several wet laboratories and
support services to provide instructional laboratories and support services.

B. PROJECT DESCRIPTION

The Batchelor Hall Renewal project is comprised of two separate projects, the Batchelor Hall Renewal and
the Batchelor Hall Interiors project. The Batchelor Hall Renewal focuses on replacement of the core building
systems and the Batchelor Hall Interiors focuses on the interior improvement aspects of the building.

The project scope breakdown is as follows:

Batchelor Hall Renewal
¢ Heating and cooling systems
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¢ Ventilation systems

* Energy management systems

¢ Primary and emergency electrical systems

e Fire alarm and protection systems

¢ De-ionized water and reverse osmosis systems
* Hazardous materials abatement

e Connect building to standby generator

Batchelor Hall Interiors
® Expand restrooms
¢ Install new (additional) elevator
¢ Develop telecommunication rooms with new risers
¢ Install fire sprinkler mains in corridors
¢ Place standby power panels on each floor
e Complete code upgrades in stairways

In order to allow occupancy and research in the building during construction, the project will be divided into
approximately four phases as will be determined by the University in working in cooperation with PCL
Construction Services, Inc. in a separate project planning and preparation phase.

The University has contracted with HDR Architects to develop the construction documents which will be
utilized on the project.

The campus’ proposed phased schedule anticipates that construction will commence in the first quarter of
2020, with anticipated construction completion in June 2022.

The total anticipated Project Construction Budget is $14,067,474.
The Estimated Construction Cost for the Plumbing bid package is $2,000,000.
C. SCOPE OF BID PACKAGE # 02: PLUMBING

The scope of Bid Package # 02 is anticipated to include the following specification sections:

¢ Natural Gas Piping

¢ Plumbing Piping

¢ Plumbing Pumps

e Water Softener

e Domestic Water Heaters
¢ Plumbing Fixtures

¢ Laboratory Air System

e Process Vacuum Systems
¢ High Purity Water Piping System
¢ Process Piping Systems

¢ Deionized Water System
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e Cross-Linked HDPE Tanks

D. PREVAILING WAGES

This project will be subject to prevailing wages predetermined by the Department of Industrial Relations
DIR).

E. SUBCONTRACTOR SELECTION PROCESS

This Prequalification phase will be followed by the bidding phase, wherein Pre-Qualified Subcontractors will
be asked to submit lump-sum proposals based on ‘For Construction’ documents issued by the University’s
Architect. Proposals will be strictly ‘Plans & Specs’; no qualifications will be allowed on Subcontractor
proposals.

- END OF BACKGROUND & DESCRIPTION -
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SUBCONTRACTOR PREQUALIFICATION QUESTIONNAIRE - BP#02
(10/14/19)
for

BATCHELOR HALL RENEWAL
PROJECT NO. 950464-950531
UNIVERSITY OF CALIFORNIA, RIVERSIDE

SUBMITTED BY:

(Bidder Name. If a Joint Venture, state name of JV Entity)
Type of Organization: [ ] Sole Proprietor/Individual [_] Partnership
[] Joint Venture
] Corporation

(State of Incorporation)

(Contact Name & Title)

(Street Address)

(City, State, Zip Code)

(Telephone Number) (Facsimile Number)

(E-mail)

Each prospective bidder must answer all of the following questions and provide all requested information. Any
prospective bidder failing to do so will be deemed not responsive and not prequalified with respect to this
Prequalification at the University’s sole discretion. All bidders that submit a Prequalification Questionnaire will be
notified in writing of whether or not they have successfully achieved Prequalification status.

Prospective bidders that correctly respond to all questions that require a specific “YES” or “NO” response to
prequalify per the Prequalification Questionnaire Evaluation form, submit all required information and supporting
data, obtain the total requisite number of points per response as required AND are determined to have accurately
and truthfully responded to the questions will be prequalified. Only those bidders that have been determined to be
prequalified will be eligible to submit a bid for the Project.

If a prospective bidder is determined by the University not to be prequalified, the prospective bidder may request a
review by the University of California, Riverside. If any person or entity is not satisfied with the outcome of the
prequalification, such person or entity may file an objection with the University of California, Riverside. Any such a
request or objection must be submitted in writing and received by the University of California, Riverside, at the
address for receipt of Prequalification Questionnaires listed on the Advertisement for Subcontractor Prequalification
no later than 3 calendar days after the date of the University's written notice regarding prequalification
determination. The decision resulting from such review is final and is not appealable within the University of
California. Any assertion that the outcome of the prequalification process was improper will not be grounds for a bid
protest.

All information submitted for prequalification evaluation in response to Sections 3 and 16 and marked as
“Confidential” will be considered official information acquired in confidence, and the University of California will
maintain its confidentiality unless (1) the University determines that it is required to release the information to a third
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party pursuant to the requirements of the California Public Records Act or (2) the University is required by court order
to release the information to a third party pursuant to the requirements of the California Public Records Act. In the
event that the University receives a request pursuant to the California Public Records Act and the University
determines that it is required to disclose information marked “confidential” by the provisions of the California Public
Records Act, the University will notify the prospective bidder of the pending disclosure at least 72 hours prior to such
disclosure so that the prospective bidder may seek a restraining order in advance of such disclosure. The University
shall err on the side of transparency and will generally treat information provided by the prospective bidder that is
not marked “confidential” as subject to disclosure pursuant to the California Public Records Act. Likewise, any
decision by the University that any document is subject to disclosure pursuant to the California Public Records Act
shall not prevent the University from making a subsequent determination that any document is not subject to
disclosure pursuant to the California Public Records Act.

All other information submitted for prequalification evaluation will be considered official information acquired in
confidence, and the University will maintain its confidentiality to the extent permitted by law.

As used herein, the terms “prospective bidder” or “bidder” or “contractor” or “entity” mean the same. The terms
“prospective bidder” or “bidder” or “contractor” or “entity” mean all entities and individuals who are intended to work
as a part of, for, or under the prospective bidder for the Project that is the subject of this prequalification process and
includes, without limitation, such entities or individuals who are prime contractors, and if a joint venture, all members
of the joint venture. Whenever an individual or entity is referred to, the reference includes the individual or entity and
all partners, affiliates, subsidiaries, heirs, executors, administrators, assigns, predecessors and successors in
interest of or to the individual or entity. For instance, a reference to a bidder includes the prospective bidder and all
partners, affiliates, subsidiaries, heirs, executors, administrators, assigns, insurers, predecessor businesses and
successor businesses of the bidder.

WHERE NECESSARY, COPY THE FORMS IN THIS PACKAGE. USE ONLY THESE FORMS. Oral, telephonic,
electronic mail (e-mail), facsimile, or telegraphic Prequalification Questionnaires are invalid and will not be accepted.

SUBMIT ONE (1) ORIGINAL AND THREE (3) COPIES NO LATER THAN THE DEADLINE IN THE
ADVERTISEMENT FOR SUBCONTRACTOR PREQUALIFICATION.
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SURVEY (Information Only)

How did you hear about the prequalification for this Project?

[] Press Enterprise [ ] UCR Website
[ ] McGraw Hill (“Greensheet”) [ ] PCL SmartBid Site
[ ] Reed [ ] Other:

LICENSE(S) (Pass/Fail Section)

A

Do you have the following State of California contractor's license current and active with the
California Contractor's State License Board?

License Classification & Code:

* C36: Plumbing Contractor
YES [ NO [

(NOTE -The prospective bidder submitting this Prequalification Questionnaire must be the holder of
the requisite license. If the prospective bidder is a Joint Venture, the Joint Venture must hold the
license and satisfy all of the requirements in this Prequalification Questionnaire as the joint venture.
This means that the joint venture must have completed the projects that it cites as references in
Section 6 while the joint venture.)

If “YES,” provide the following information about the contractor’s license:

(1) Name of license holder exactly as on file with the California Contractor's
State License Board:

(2) License
Number:

(3) Issue Date: (4) Expiration Date:

Has bidder’s contractor's license been suspended or revoked by the California Contractor's State
License Board within the last five (5) calendar years preceding the deadline for submission of the
Prequalification Questionnaire?

YES [] NO []
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FINANCIAL INFORMATION (Points Section)

The University requires that prospective bidders provide the following information regarding their financial
condition for the last two fiscal years ended and the current year to date. To verify the following information,
each prospective bidder must submit copies of its financial statements, either reviewed or audited in
accordance with Generally Accepted Accounting Principles in the United States of America, for the specified
periods other than for the latest year to date. A financial statement that is neither reviewed or audited

is not acceptable.

Year Ended: Year Ended:
2017 2018

Current Assets:

Latest Year to Date:

2019

Underbillings™:

Total Assets:

Current Liabilities:

Total Liabilities:

Revenue:

Expenses:

Equity:

Contracts Receivable
(C/R)Z:

Cash:

Marketable Securities?:

The University will calculate the following ratios for each period. Must score an average of 25

points or more over the three periods to pass.

Current Ratio = Current Assets / Current Liabilities =

Greater than 1.5 (10 points)
1.0-1.5 (5 points)
Less than 1.0 (0 points)

Debt to Equity = Total Liabilities / Equity =

Less than 2.5 (10 points)
2.5-4.0 (5 points)
Greater than 4.0 (0 points)

Days in Receivable = (C/R x 365) / Revenue =

Less than 75 days (10 points)
75-90 days (5 points)
Greater than 90 days (0 points)

Acid Test = (Cash + Marketable Securities + C/R) / Current Liabilities

Greater than 1.5 (10 points)
1.0-1.5 (5 points)
Less than 1.0 (0 points)

U/B to Working Capital = Underbillings' / Working Capital =
1costs & earnings in excess of billings

Less than 25% (10 points)
25-35% (5 points)
Greater than 35% (0 points)

2Include retention.  3Do not include marketable securities held in lieu of retention.
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4. SURETY (Pass/Fail Section)

Prospective bidder shall obtain and submit the Surety Declaration in the form shown below, signed by an
authorized representative of the surety proposed to be used for this project and notarized.

A. Is the surety to be used authorized by the Insurance Commissioner to transact business in the State
of California as an admitted surety insurer (as defined in the California Code of Civil Procedure
Section 995.120)?

YES [ NO []
B. Is the prospective bidder able to obtain bonding up to $2,000,000 for this Project?
YES [ NO []

Bond Capacity:

(1) Provide your maximum bonding limit per
project:

(2) Provide your aggregate bonding limit:

(3) Provide your available bonding capacity:

C. Has any surety paid out any monies on claims on the payment bond issued by a surety for the
benefit of the owner arising out of the construction activities of the bidder within the last five (5) years
from the date of the Prequalification Deadline?

YES [ NO []
D. Has any surety paid out any monies on claims on the performance bond issued by a surety for the
benefit of an owner arising out of the construction activities of the bidder within the last five (5)

calendar years preceding the deadline for submission of the Prequalification Questionnaire?

YES [] NO []

10
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E. Surety Declaration:

PROVIDE THIS DECLARATION TO YOUR SURETY(IES) FOR COMPLETION. DO NOT HAVE
THE SURETY SUBMIT THIS INFORMATION DIRECTLY TO THE UNIVERSITY.

(If bidder has more than one surety, submit a completed form for each.)

The undersigned declares under penalty of perjury that the bonding information indicated
above on this Prequalification Questionnaire for

(Name of Prospective Bidder)

is true and correct and that this Declaration was executed in

, in the State of ,

(Name of City if within a City, otherwise Name of County) (State)

on

(Date)

(Signature)

(Name and Title - Printed or Typed)

(Representing [Surety Name])

(Entity Name if Different than Surety Name)

(Street Address)

(City, State, Zip Code)

(Telephone Number) (Facsimile Number)

(E-mail)

(ATTACH ORIGINAL NOTARIZATION of SURETY REPRESENTATIVE’S SIGNATURE)

11
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5.

INSURER (Pass/Fail Section)

Prospective bidder shall obtain and submit the Insurance Declaration in the form shown below or submit a
sample certificate of insurance form from its insurer or submit a letter that declares the same as the Insurance
Declaration, signed by an authorized representative of its insurer on the representative’s or insurer’s
letterhead. (If more than one insurer or insurance representative, submit a completed form or sample
certificate of insurance form or letter for each.)

A. Is the bidder able to obtain insurance in the following limits for the required coverages?
YES [] NO []

Commercial Form General Liability Insurance* - Limits of Liability Minimum Requirement
Each Occurrence - Combined Single Limit for Bodily Injury and
Property Damage $1,000,000
Products - Completed Operations Aggregate $1,000,000
Personal and Advertising Injury $1,000,000
General Aggregate $2,000,000
Business Automobile Liability Insurance* - Limits of Liability Minimum Requirement
Each Accident - Combined Single Limit for Bodily Injury and Property
Damage $1,000,000
Workers’ Compensation and Employer’s Liability** Minimum Requirement
Workers’ Compensation: (as required by Federal

and State of California law)
Employer’s Liability:

Each Employee $1,000,000
Each Accident $1,000,000
Each Policy $1,000,000

*This insurance must be (i) issued by companies with a Best rating of A- or better, and a financial
classification of VIII or better (or an equivalent rating by Standard & Poor or Moody's) or (ii) guaranteed,
under terms consented to by the University (such consent to not be unreasonably withheld), by companies
with a Best rating of A- or better, and a financial classification of VIII or better (or an equivalent rating by
Standard & Poor or Moody's). Further, the deductible, or retained limit, for each coverage shall not be more
than $100,000.

**This insurance must be issued by companies (i) that have a Best rating of B+ or better, and a financial
classification of VIl or better (or an equivalent rating by Standard & Poor or Moody's); or (ii) that are
acceptable to the University.

12
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B. Insurance Declaration:

PROVIDE THIS DECLARATION TO YOUR INSURANCE CARRIER FOR COMPLETION AND
HAVE YOUR CARRIER RETURN THE COMPLETED DECLARATION TO YOU. THE
PROSPECTIVE CONTRACTOR MUST SUBMIT THIS DECLARATION TO UNIVERSITY. DO
NOT HAVE YOUR CARRIER SUBMIT THIS DECLARATION DIRECTLY TO THE UNIVERSITY

The undersigned declares under penalty of perjury that the below named insurer is currently
willing to provide the insurance listed above in Section 5.A. of this Prequalification

Questionnaire for

(Name of Prospective Bidder)

and that this Declaration was executed in

, in the State of ,

(Name of City if within a City, otherwise Name of County) (State)

on

(Date)

(Signature)

(Name &Title)

(Insurer Name)

(Street Address)

(City, State & Zip Code)

(Telephone Number) (Facsimile Number)

(Mobile Number) (Email)

13
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6. CONSTRUCTION EXPERIENCE (Pass/Fail Section)
A. Does the prospective bidder have the construction experience required below?
YES [] NO []

1. Has completed, on or after July 31, 2009, at least two-(2) three (3) projects (private or public)
in the United States of America:

a. Acting as the prime or subcontractor during the construction phase on the project;

b. With an initial construction contract (prime or subcontract) award of $2,000,000 or more;

c. Where the construction involved six or more of the following: Natural Gas Piping, Plumbing
Piping, Water Softener, Plumbing Pumps, Domestic Water Heater, Plumbing Fixtures,
Laboratory Air System, Process Vacuum System, High-Purity Water Piping System,
Process Piping Systems, Deionized Water System, or Cross-Linked HDPE Tanks, as
required in the attached Project Data Sheets;

d. Where the construction work occurred in an occupied building;

e. That satisfies the Staff Rating requirements in the attached Project Data Sheets; and

That satisfies the Responsible Performance requirements in the attached Project Data
Sheets.

—h

Complete and submit the attached Project Data Sheets as evidence that your construction
experience satisfies the above requirements. A PROJECT MAY BE USED TO SATISFY MORE
THAN ONE REQUIREMENT.

The term “completed” as used above in this Section means that (1) all work has been
completed per your contract and (2) the improvement/facility has been approved and/or
accepted (i.e., passed final inspection) by the owner.

NOTE THAT PROJECT REFERENCES WILL BE CONTACTED FOR VERIFICATION OF THE
INFORMATION REPORTED ON THE PROJECT DATA SHEETS. IN CASE OF CONFLICT
BETWEEN THE INFORMATION REPORTED BY THE PROSPECTIVE BIDDER AND THE
INFORMATION PROVIDED BY THE REFERENCE, THE INFORMATION PROVIDED BY
REFERENCE SHALL TAKE PRECEDENCE AND AMBIGUITIES SHALL BE RESOLVED
AGAINST THE PROSPECTIVE BIDDER.

B. A bidder wishing to use a predecessor business to satisfy prequalification requirements must
demonstrate with written information submitted with this Prequalification Questionnaire that it is
substantially the same organization (in terms of who is managing the prospective bidder) as the
predecessor business. A bidder may meet the requirement of the preceding sentence by
demonstrating that the same person is the qualifying individual (under California Contractor’s
License Law) for:

(1) Contractor’s license of contractor which shall be the same type as the license required for
the contract; and
(2) Contractor’s license of predecessor business which shall also be the same type as the

license required for the contract.

14
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PROJECT DATA SHEET NO. 1

Project Name:

Location: , ,
(Street Address) (City) (State & Zip)
Owner:
Contact Name: Tel: Cell:
Contact Title: Email:
Ownerwas [] a private entity ] California State University ] University of California
[] 4-Year Private College or University:
[] Other public entity:
Did the Owner hold your contract? [] Yes or [ ] No
If “No,” then provide the contact information for the entity that held your contract:
Company Name:
Contact Person: Tel: Cell:
Email:
Design Professional of Record:
Address: , ,
(Street Address) (City) (State & Zip)
Email: Tel: Cell:
Inspector of Record:
Address: , ,
(Street Address) (City) (State & Zip)
Email: Tel: Cell:

Your Regional Office Information:

State the license number and license classification(s) under which you completed the work:

Provide the name of your superintendent assigned to the work:

Is this same person that you are proposing to be the superintendent on the University’s project? [] Yes or [] No

Provide the name of your project manager assigned to the work:

Is this same person that you are proposing to be the project manager on the University’s project? [] Yes or [] No

Provide the name of your LEED AP assigned to the work:

Is this same person that you are proposing to be the LEED AP on the University’s project? [] Yes or [] No

15
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Provide the address for the office that directly managed the work:

(Street Address) (City) (State & Zip)

6. Project Delivery Method: (CM NOT AT RISK DOES NOT QUALIFY.)

Project Delivery Method: Check one: [] CM at Risk ] Design-Bid-Build ] Design-Build
[] Other, specify:

7. Schedule: Original Start Date: Actual Start Date:

Original Completion Date: Actual Completion Date:

# of Time Extensions:

Number of calendar days extension due to conflicts in construction documents:

Number of calendar days extension due to unforeseen conditions:

Number of calendar days extension due to design errors/omissions:

Number of calendar days extension due to regulatory agency requirements:

Number of calendar days extension due to owner-initiated changes:

[] On a separate page, provide an explanation for each time extension due to prospective bidder or not
otherwise included above and attach it to this Prequalification Questionnaire.

8. Contract Amount:
Original Contract Award  $

Change Orders $ Number of Change Orders:

Final Contract Amount $

Amount of Change Orders due to conflicts in construction documents:

Amount of Change Orders due to unforeseen conditions:

Amount of Change Orders due to design errors/omissions:

Amount of Change Orders due to regulatory agency requirements:

A h h P B

Amount of Change Orders due to owner-initiated changes:

9.a. Project Description:
(1) Did you complete the construction work acting as the general contractor? [ ] Yes or [] No

2) Did you complete your construction work acting as the subcontractor? [] Yes or [] No

(2)
(3) Construction Type:
(4)

4) Describe your entire Scope-of-Work related to the Project for which you are applying to prequalify. Attach a
separate page if necessary.

16
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9.b. Construction Experience: (Construction Experience Requirement 6.A.1.)

(1) The project involved: (Check all that apply. Each is worth 10 Points. 60 Points required to pass.)

[] Natural Gas Piping ] Plumbing Fixtures

] Plumbing Piping [ Laboratory Air System
(Domestic Water, Sanitary Sewer, etc.) ] Process Vacuum System

] Plumbing Pumps [ High-Purity Water Piping System

[] water Softener [ Process Piping System

[[] Domestic Water Heater(s) ] Deionized Water System

[] Cross-Linked HDPE Tanks

(2) Did the project involve construction work in an occupied facility or was it adjacent to an occupied facility surrounded
by continuous pedestrian and vehicular traffic during normal business hours? (Pass/Fail)

[] YES, Was in an occupied facility ] NO, Not in or adjacent to an occupied facility
] YES, Was adjacent to an occupied facility

10.  Staff Rating — Construction: (Must score at least 35 points to pass.)

(1) The originally assigned project manager remained assigned and involved with the project for the following
duration:
] More than 95% of the construction contract time (10 points)
[175% - 95% of the construction contract time (5 points)
[ Less than 75% of the construction contract time (0 points)

(2) The originally assigned superintendent remained assigned and involved with the project for the following
duration:
[1 More than 95% of the construction contract time (10 points)
] 75% - 95% of the construction contract time (5 points)
[ Less than 75% of the construction contract time (0 points)

(3) When were you required to submit schedule updates, e.g., weekly, with every application for payment, etc.?

How many times did you submit your schedule update on time?
1 More than 90% of the time = More than satisfactory (10 points)
[175% - 90% of the time = Satisfactory (5 points)
[ Less than 75% of the time = Needs improvement (0 points)

(4) How many times did the Owner or Owner’s Representative approve your schedule update?
[1 More than 90% of the time = More than satisfactory (10 points)
[175% - 90% of the time = Satisfactory (5 points)
[ Less than 75% of the time = Needs improvement (0 points)

(5) How many applications for payment did you submit?
When were your applications for payment due?

How many times did you submit your applications for payment on time in the form required by your contract?
1 More than 90% of the time = More than satisfactory (10 points)
[] 75% - 90% of the time = Satisfactory (5 points)
[ Less than 75% of the time = Needs improvement (0 points)

(6) When were you required to submit updated redlined as-builts?

17
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How many times did you submit your updated redlined as-builts on time in the form required by your contract?
[[] More than 90% of the time = More than satisfactory (10 points)
[175% - 90% of the time = Satisfactory (5 points)
[ Less than 75% of the time = Needs improvement (0 points)

(7) How would the entity that held your contract describe your overall performance and compliance with the
contract requirements?
] More than satisfactory (10 points)
[] Satisfactory (5 points)
] Needs improvement (0 points) 20

11. Liquidated Damages and Claims:
a. Were liquidated damages assessed against you? [] Yesor [ ] No If “Yes,” then state amount:  $
b. Were actual damages assessed against you? [] Yes or [] No If “Yes,” then state amount:  $
c. Were back charges assessed against you? [] Yes or [] No If “Yes,” then state amount:  $

If you answered “Yes” to any of the above questions, provide the following information on a separate
page and attach it to this Prequalification Questionnaire:

(1) Amount of initial claim

(2) Resolution and amount of final claim

(3) Source of claim (e.g., subcontractor, etc.)

(4) Method of resolution.

d. Did you file a/any claim(s) on the referenced project? [] Yes or [ ] No
If “Yes,” complete a Claim Data Sheet per Section 16 of this Prequalification Questionnaire.

12. Responsible Performance on the Project Provided on the Project Data Sheet:
(Pass/Fail Section)

a. Have you listed any negative references for the Project above?
YES [] NO[]
b. Have you provided any information that would conflict with a reference verification check?
YES [] NO[]
C. Do you have a history of poor past performance of work on the Project referenced above as evidenced by

continued use of defective materials, unauthorized product substitutions, refusal to correct work not in
accordance with the contract documents, or repeated failure to provide proper supervision required by the
contract documents?

YES ] NO [

- END OF PROJECT DATA SHEET NO. 1 -
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PROJECT DATA SHEET NO. 2

Project Name:

Location: , ,
(Street Address) (City) (State & Zip)
Owner:
Contact Name: Tel: Cell:
Contact Title: Email:
Ownerwas [] a private entity ] California State University ] University of California
[] 4-Year Private College or University:
[] Other public entity:
Did the Owner hold your contract? [] Yes or [ ] No
If “No,” then provide the contact information for the entity that held your contract:
Company Name:
Contact Person: Tel: Cell:
Email:
Design Professional of Record:
Address: , ,
(Street Address) (City) (State & Zip)
Email: Tel: Cell:
Inspector of Record:
Address: , ,
(Street Address) (City) (State & Zip)
Email: Tel: Cell:

Your Regional Office Information:

State the license number and license classification(s) under which you completed the work:

Provide the name of your Superintendent assigned to the work:

Is this same person that you are proposing to be the Superintendent on the University’s project? [] Yes or [] No

Provide the name of your Project Manager assigned to the work:

Is this same person that you are proposing to be the Project Manager on the University’s project? [] Yes or [] No

Provide the name of your LEED AP assigned to the work:

Is this same person that you are proposing to be the LEED AP on the University’s project? [] Yes or [] No
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Provide the address for the office that directly managed the work:

(Street Address) (City) (State & Zip)

6. Project Delivery Method: (CM NOT AT RISK DOES NOT QUALIFY.)

Project Delivery Method: Check one: [] CM at Risk ] Design-Bid-Build ] Design-Build
[] Other, specify:

7. Schedule: Original Start Date: Actual Start Date:

Original Completion Date: Actual Completion Date:

# of Time Extensions:

Number of calendar days extension due to conflicts in construction documents:

Number of calendar days extension due to unforeseen conditions:

Number of calendar days extension due to design errors/omissions:

Number of calendar days extension due to regulatory agency requirements:

Number of calendar days extension due to owner-initiated changes:

[] On a separate page, provide an explanation for each time extension due to prospective bidder or not
otherwise included above and attach it to this Prequalification Questionnaire.

8. Contract Amount:
Original Contract Award  $

Change Orders $ Number of Change Orders:

Final Contract Amount $

Amount of Change Orders due to conflicts in construction documents:

Amount of Change Orders due to unforeseen conditions:

Amount of Change Orders due to design errors/omissions:

Amount of Change Orders due to regulatory agency requirements:

A h h P B

Amount of Change Orders due to owner-initiated changes:

9.a. Project Description:
(1) Did you complete the construction work acting as the general contractor? [ ] Yes or [] No

2) Did you complete your construction work acting as the subcontractor? [] Yes or [] No

(2)
(3) Construction Type:
(4)

4) Describe your entire Scope-of-Work related to the Project for which you are applying to prequalify. Attach a
separate page if necessary.
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9.b. Construction Experience: (Construction Experience Requirement 6.A.2.)

(1) The project involved: (Check all that apply. Each is worth 10 Points. 60 Points required to pass.)

[] Natural Gas Piping ] Plumbing Fixtures

] Plumbing Piping [ Laboratory Air System
(Domestic Water, Sanitary Sewer, etc.) ] Process Vacuum System

] Plumbing Pumps [ High-Purity Water Piping System

[] water Softener [ Process Piping System

[[] Domestic Water Heater(s) ] Deionized Water System

[] Cross-Linked HDPE Tanks

(2) Did the project involve construction work in an occupied facility or was it adjacent to an occupied facility surrounded
by continuous pedestrian and vehicular traffic during normal business hours? (Pass/Fail)

] YES, Was in an occupied facility [J NO, Not in or adjacent to an occupied facility
[1 YES, Was adjacent to an occupied facility

10.  Staff Rating — Construction: (Must score at least 35 points to pass.)

(1) The originally assigned project manager remained assigned and involved with the project for the following
duration:
] More than 95% of the construction contract time (10 points)
[175% - 95% of the construction contract time (5 points)
[ Less than 75% of the construction contract time (0 points)

(2) The originally assigned superintendent remained assigned and involved with the project for the following
duration:
[1 More than 95% of the construction contract time (10 points)
] 75% - 95% of the construction contract time (5 points)
[ Less than 75% of the construction contract time (0 points)

(3) When were you required to submit schedule updates, e.g., weekly, with every application for payment, etc.?

How many times did you submit your schedule update on time?
1 More than 90% of the time = More than satisfactory (10 points)
[175% - 90% of the time = Satisfactory (5 points)
[ Less than 75% of the time = Needs improvement (0 points)

(4) How many times did the Owner or Owner’s Representative approve your schedule update?
[1 More than 90% of the time = More than satisfactory (10 points)
[175% - 90% of the time = Satisfactory (5 points)
[ Less than 75% of the time = Needs improvement (0 points)

(5) How many applications for payment did you submit?
When were your applications for payment due?

How many times did you submit your applications for payment on time in the form required by your contract?
1 More than 90% of the time = More than satisfactory (10 points)
[] 75% - 90% of the time = Satisfactory (5 points)
[ Less than 75% of the time = Needs improvement (0 points)

(6) When were you required to submit updated redlined as-builts?

21



| | | —
R e ncticion @

CONSTRUCTION

UCR Batchelor Hall Renewal (UCR Project # 950464-950531)

University of California, Riverside PCL Job No. 5221303

How many times did you submit your updated redlined as-builts on time in the form required by your contract?

[[] More than 90% of the time = More than satisfactory (10 points)
[175% - 90% of the time = Satisfactory (5 points)
[ Less than 75% of the time = Needs improvement (0 points)

(7) How would the entity that held your contract describe your overall performance and compliance with the
contract requirements?
] More than satisfactory (10 points)
[] Satisfactory (5 points)
] Needs improvement (0 points)

11. Liquidated Damages and Claims:
a. Were liquidated damages assessed against you? [ ] Yesor (] No If“Yes,” then state amount: $
b. Were actual damages assessed against you? [] Yes or [] No If “Yes,” then state amount:  $
c. Were back charges assessed against you? [ ] Yes or [] No If “Yes,” then state amount:  $

If you answered “Yes” to any of the above questions, provide the following information on a separate
page and attach it to this Prequalification Questionnaire:

(1) Amount of initial claim

(2) Resolution and amount of final claim

(3) Source of claim (e.g., subcontractor, etc.)

(4) Method of resolution.

d. Did you file a/any claim(s) on the referenced project? [] Yes or [ ] No
If “Yes,” complete a Claim Data Sheet per Section 16 of this Prequalification Questionnaire.

12. Responsible Performance on the Project Provided on the Project Data Sheet:
(Pass/Fail Section)

a. Have you listed any negative references for the Project above?
YES [] NO[]
b. Have you provided any information that would conflict with a reference verification check?
YES [] NO[]
C. Do you have a history of poor past performance of work on the Project referenced above as evidenced by

continued use of defective materials, unauthorized product substitutions, refusal to correct work not in
accordance with the contract documents, or repeated failure to provide proper supervision required by the
contract documents?

YES ] NO [

- END OF PROJECT DATA SHEET NO. 2 -
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PROJECT DATA SHEET NO. 3

Project Name:

Location: , ,
(Street Address) (City) (State & Zip)
Owner:
Contact Name: Tel: Cell:
Contact Title: Email:
Ownerwas [] a private entity ] California State University ] University of California
[] 4-Year Private College or University:
[] Other public entity:
Did the Owner hold your contract? [] Yes or [ ] No
If “No,” then provide the contact information for the entity that held your contract:
Company Name:
Contact Person: Tel: Cell:
Email:
Design Professional of Record:
Address: , ,
(Street Address) (City) (State & Zip)
Email: Tel: Cell:
Inspector of Record:
Address: , ,
(Street Address) (City) (State & Zip)
Email: Tel: Cell:

Your Regional Office Information:

State the license number and license classification(s) under which you completed the work:

Provide the name of your Superintendent assigned to the work:

Is this same person that you are proposing to be the Superintendent on the University’s project? [] Yes or [] No

Provide the name of your Project Manager assigned to the work:

Is this same person that you are proposing to be the Project Manager on the University’s project? [] Yes or [] No

Provide the name of your LEED AP assigned to the work:

Is this same person that you are proposing to be the LEED AP on the University’s project? [] Yes or [] No
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Provide the address for the office that directly managed the work:

(Street Address) (City) (State & Zip)

6. Project Delivery Method: (CM NOT AT RISK DOES NOT QUALIFY.)

Project Delivery Method: Check one: [] CM at Risk ] Design-Bid-Build ] Design-Build
[] Other, specify:

7. Schedule: Original Start Date: Actual Start Date:

Original Completion Date: Actual Completion Date:

# of Time Extensions:

Number of calendar days extension due to conflicts in construction documents:

Number of calendar days extension due to unforeseen conditions:

Number of calendar days extension due to design errors/omissions:

Number of calendar days extension due to regulatory agency requirements:

Number of calendar days extension due to owner-initiated changes:

[] On a separate page, provide an explanation for each time extension due to prospective bidder or not
otherwise included above and attach it to this Prequalification Questionnaire.

8. Contract Amount:
Original Contract Award  $

Change Orders $ Number of Change Orders:

Final Contract Amount $

Amount of Change Orders due to conflicts in construction documents:

Amount of Change Orders due to unforeseen conditions:

Amount of Change Orders due to design errors/omissions:

Amount of Change Orders due to regulatory agency requirements:

A h h P B

Amount of Change Orders due to owner-initiated changes:

9.a. Project Description:
(5) Did you complete the construction work acting as the general contractor? [ ] Yes or [] No

6) Did you complete your construction work acting as the subcontractor? [] Yes or [] No

(6)
(7) Construction Type:
(8)

8) Describe your entire Scope-of-Work related to the Project for which you are applying to prequalify. Attach a
separate page if necessary.
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9.b. Construction Experience: (Construction Experience Requirement 6.A.2.)

(3) The project involved: (Check all that apply. Each is worth 10 Points. 60 Points required to pass.)

[] Natural Gas Piping ] Plumbing Fixtures

] Plumbing Piping [ Laboratory Air System
(Domestic Water, Sanitary Sewer, etc.) ] Process Vacuum System

] Plumbing Pumps [ High-Purity Water Piping System

[] water Softener [ Process Piping System

[[] Domestic Water Heater(s) ] Deionized Water System

[] Cross-Linked HDPE Tanks

(4) Did the project involve construction work in an occupied facility or was it adjacent to an occupied facility surrounded
by continuous pedestrian and vehicular traffic during normal business hours? (Pass/Fail)

] YES, Was in an occupied facility ] NO, Not in or adjacent to an occupied facility
] YES, Was adjacent to an occupied facility

10.  Staff Rating — Construction: (Must score at least 35 points to pass.)

(8) The originally assigned project manager remained assigned and involved with the project for the following
duration:
] More than 95% of the construction contract time (10 points)
[175% - 95% of the construction contract time (5 points)
[ Less than 75% of the construction contract time (0 points)

(9) The originally assigned superintendent remained assigned and involved with the project for the following
duration:
[1 More than 95% of the construction contract time (10 points)
] 75% - 95% of the construction contract time (5 points)
[ Less than 75% of the construction contract time (0 points)

(10) When were you required to submit schedule updates, e.g., weekly, with every application for payment, etc.?

How many times did you submit your schedule update on time?
1 More than 90% of the time = More than satisfactory (10 points)
[175% - 90% of the time = Satisfactory (5 points)
[ Less than 75% of the time = Needs improvement (0 points)

(11) How many times did the Owner or Owner’s Representative approve your schedule update?
[ 1 More than 90% of the time = More than satisfactory (10 points)
[175% - 90% of the time = Satisfactory (5 points)
[ Less than 75% of the time = Needs improvement (0 points)

(12) How many applications for payment did you submit?
When were your applications for payment due?

How many times did you submit your applications for payment on time in the form required by your contract?
1 More than 90% of the time = More than satisfactory (10 points)
[] 75% - 90% of the time = Satisfactory (5 points)
[ Less than 75% of the time = Needs improvement (0 points)

(13) When were you required to submit updated redlined as-builts?
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University of California, Riverside PCL Job No. 5221303

How many times did you submit your updated redlined as-builts on time in the form required by your contract?

[[] More than 90% of the time = More than satisfactory (10 points)
[175% - 90% of the time = Satisfactory (5 points)
[ Less than 75% of the time = Needs improvement (0 points)

(14) How would the entity that held your contract describe your overall performance and compliance with the
contract requirements?
] More than satisfactory (10 points)
[] Satisfactory (5 points)
] Needs improvement (0 points)

11. Liquidated Damages and Claims:
e. Were liquidated damages assessed against you? [ ] Yesor (] No If“Yes,” then state amount: $
f.  Were actual damages assessed against you? [] Yes or [] No If “Yes,” then state amount:  $
g. Were back charges assessed against you? [ ] Yes or [] No If “Yes,” then state amount:  $

If you answered “Yes” to any of the above questions, provide the following information on a separate
page and attach it to this Prequalification Questionnaire:

(5) Amount of initial claim

(6) Resolution and amount of final claim

(7) Source of claim (e.g., subcontractor, etc.)

(8) Method of resolution.

h. Did you file a/any claim(s) on the referenced project? [] Yes or [] No
If “Yes,” complete a Claim Data Sheet per Section 16 of this Prequalification Questionnaire.

12. Responsible Performance on the Project Provided on the Project Data Sheet:
(Pass/Fail Section)

a. Have you listed any negative references for the Project above?
YES [] NO[]
b. Have you provided any information that would conflict with a reference verification check?
YES [] NO[]
C. Do you have a history of poor past performance of work on the Project referenced above as evidenced by

continued use of defective materials, unauthorized product substitutions, refusal to correct work not in
accordance with the contract documents, or repeated failure to provide proper supervision required by the
contract documents?

YES ] NO [

- END OF PROJECT DATA SHEET NO. 3 -
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RESPONSIBLE PERFORMANCE ON ALL COMPLETED PROJECTS (Points Section)

Each “NO” is worth 10 points. Must score 70 or more points to pass. At its sole discretion, the
University may award 5 points due to mitigating circumstances.

If you answer “YES” to any question, provide an explanation on a separate page and attach it to this
Prequalification Questionnaire.

A

Has bidder provided any inaccurate or incorrect information required during prequalification,
qualification, bidding, or required by contract documents?

YES [] NO []

Is bidder currently debarred from work by a public entity in California?

YES [] NO[] If“YES,” provide name of public entity:

Has bidder performed any work without the required contractor's license?
YES [] No [
Is bidder currently the debtor in a bankruptcy case?

YES [] NO []

Has bidder used unlicensed or improperly licensed subcontractors?
YES [] NO []
Has bidder substituted a subcontractor without an owner’s written consent?

YES [] NO []

Has bidder failed to adhere to contractually required and agreed-upon schedules?
YES [ NO []

Has bidder ever been convicted of a criminal offense in connection with current or past contracts for
projects?

YES [] NO [

Does bidder have a history of poor past performance of work as evidenced by continued use of
defective materials, unauthorized product substitutions, refusal to correct work not in accordance
with the contract documents, termination for cause, or repeated failure to provide proper supervision
required by the contract documents?

YES [] NO []
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8.

A

C.

Has a public entity ever had to issue bidder a unilateral change order because bidder refused to
execute a change order and perform the change order work?

YES [] NO []

STAFFING (Pass/Fail Section)

The University requires the prospective bidder to assign a full-time superintendent to the Project.

Name of Superintendent: Tel:

(1)

()

Email: Cell:

You must complete and submit detailed resume that demonstrates that the above-named
individual has construction experience substantially similar to that specified in Section 6.A. of
this Prequalification Questionnaire.

By signing the Prequalification Declaration of this Questionnaire, you agree that the
above-named individual is subject to the University’s approval and is subject to
replacement by you at University’s sole request during the Prequalification and Bidding
periods for this Project, and if awarded the Contract for the Project, after award. Any
individual approved by the University cannot be replaced by you without University’s
written consent.

The University requires the prospective bidder to assign a full-time project manager to the Project.

(1)

()

Name of Project Manager: Tel:

Email: Cell:

You must complete and submit detailed resume that demonstrate that the above-named
individual has construction experience substantially similar to that specified in Section 6.A. of
this Prequalification Questionnaire.

By signing the Prequalification Declaration of this Questionnaire, you agree that the
above-named individual is subject to the University’s approval and is subject to
replacement by you at University’s sole request during the Prequalification and Bidding
periods for this Project, and if awarded the Contract for the Project, after award. Any
individual approved by the University cannot be replaced by you without University’s
written consent.

The individual(s) named above must be assigned to the office that will be assigned to the Project by
Contractor. Provide the address of your office to be assigned to this Project:

(Street Address)

(City) (State & Zip)
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The above office must be within 90 miles of the UCR Planning, Design & Construction office at
1223 University Avenue, Suite 240, Riverside, CA 92507.

Any change in the office assigned must be approved by the University and cannot be
replaced without University’s written consent.

9. SAFETY PROGRAM (Pass/Fail Section)

A

Has bidder instituted an injury and illness prevention program (lIPP) pursuant to Section 3201.5 or
6401.7 of the Labor Code?

YES [] NO []

If “YES,” then [_] attach a copy of the Table of Contents from bidder’s IIPP.

Will bidder have personnel permanently assigned and dedicated full-time to Safety on this
Project?

YES [] No [
If “YES”, provide the name(s) and title(s) of the person(s):

Name and Title:

If necessary, include additional information on a separate page and attach it to this Prequalification
Questionnaire.

Has bidder had a serious and willful violation of Part 1 (commencing with Section 6300) of Division
5 of the Labor Code within the last five (5) calendar years preceding the deadline for submission of
the Prequalification Questionnaire?

YES [] NO []

Has bidder maintained a Workers’ Compensation Experience Modification Rate (EMR) that
averages below 1.15 for the last five (5) calendar years preceding the deadline for submission of
the Prequalification Questionnaire? (If bidder has been in business for less than five years, then
bidder must have maintained a Workers’ Compensation EMR that averages below 1.15 for all years
that bidder has been in business.)

YES [] NO []
Year: EMR:
Year: EMR:
Year: EMR:
Year: EMR:
Year: EMR:

[] Attach verification of EMR from State of California or from bidder’s insurance company.
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10.

1.

12,

LABOR COMPLIANCE (Pass/Fail Section)

A

Has the prospective bidder committed a prevailing wage violation* within the last five (5) calendar
years preceding the deadline for submission of the Prequalification Questionnaire?

YES [] NO []

*Does not include a violation determined to be due to inadvertent or unintentional error by the
California Department of Industrial Relations. If a violation due to inadvertent or unintentional error,
then on a separate page attached to this Prequalification Questionnaire, identify the violation by
providing the project name, date of the violation, name of the entity (or entities), a brief description
of the nature of the violation, and a brief description of the status of the violation (e.g., pending, or if
resolved, a brief description of the resolution, etc.) for the University’s verification.

At any time within the last five (5) calendar years preceding the deadline for submission of the
Prequalification Questionnaire, has the prospective bidder been found to have violated any provision
of California apprenticeship laws or regulations, or the laws pertaining to use of apprentices on public
works?

YES [] NO []

QUALITY ASSURANCE/QUALITY CONTROL (QA/QC) PROGRAM (Pass/Fail Section)

A

Does bidder have a written quality assurance/quality control program?
YES [ NO []
If “YES,” [] attach a copy of bidder's QA/QC program.

Will bidder have personnel permanently assigned and dedicated full-time to QA/QC on this
Project?

YES [] NO []

If “YES”, provide the name(s) and title(s) of the person(s):

Name and Title:

If necessary, include additional information on a separate page and attach it to this Prequalification
Questionnaire.

DISCIPLINARY MEASURES HISTORY (Pass/Fail Section)

Has bidder (or any member of the entity if a joint venture or partnership) been disqualified or otherwise barred
from doing business with a public agency (e.g., federal, state, county, city, University of California System,
California State University System, school district,) within the last five (5) calendar years preceding the
deadline for submission of the Prequalification Questionnaire?

YES []

NO []
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13.

14.

15.

16.

FALSE CLAIMS HISTORY (Pass/Fail Section)

Has bidder (or any member of the entity if a joint venture or partnership) been found in a final decision of a
court to have submitted a false claim to a public agency (e.g., federal, state, county, city, University of
California System, California State University System,) within the last five (5) calendar years preceding the
deadline for submission of the Prequalification Questionnaire?

YES [] No [
TERMINATION HISTORY (Pass/Fail Section)

Has bidder (or any member of the entity if a joint venture or partnership) been terminated for cause by an
owner after construction commenced within the last five (5) calendar years preceding the deadline for
submission of the Prequalification Questionnaire?

YES [] NO []

LIQUIDATED DAMAGES (Pass/Fail Section)

Has bidder (or any member of the entity if a joint venture or partnership) been assessed liquidated damages
of more than $50,000 on a construction contract with either a public or private owner within the last five (5)
calendar years preceding the deadline for submission of the Prequalification Questionnaire?

YES [] NO []
CLAIMS HISTORY (Points Section)

Each prospective bidder will be evaluated to determine if the bidder and/or persons or entities associated
with the bidder have a history of having unmeritorious claims asserted by or on their behalf in litigation or
arbitration and/or of having had meritorious design or construction claims asserted against them in litigation
or arbitration.

In order to be evaluated, each prospective bidder must complete the Claims History portion of this
Prequalification Questionnaire. Based on the information provided, each prospective bidder will be assigned
a Claims History score. The maximum possible score is 15. Must score 10 or more points to pass this
Section.

Two (2) points will be deducted from the total available points for this Section for each qualifying lawsuit or
arbitration, commenced within five (5) calendar years preceding the deadline for submission of the
Prequalification Questionnaire, in which the prospective bidder and/or persons or entities associated with
the bidder, had design or construction claims asserted by or on their behalf that were resolved by trial court
judgment, arbitration award or settlement calling for receipt of less than 50% of the total amount of claims
asserted in the lawsuit or arbitration.

Additionally, two (2) points will be deducted from the total available points for this Section for each qualifying
lawsuit or arbitration, commenced within five (5) calendar years preceding the deadline for submission of
the Prequalification Questionnaire, in which the prospective bidder and/or persons or entities associated with
the bidder, had design or construction claims asserted against them, that were resolved by trial court
judgment, arbitration award or settlement calling for receipt of more than 50% of the total amount of claims
asserted in the lawsuit or arbitration.
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Any prospective bidder with a score deduction of 6 or more points will presumptively be considered not
prequalified because the prospective bidder and/or persons or entities associated with the bidder have been
a party to three (3) or more lawsuits or arbitrations in which they either asserted, or had asserted on their
behalf, unmeritorious design or construction claims or they had meritorious design or construction claims
asserted against them.

The presumption may be rebutted if the University determines, after investigating any explanation offered in
providing the Claims History, that the prospective bidder and/or persons or entities associated with the bidder
have not been a party to three (3) or more lawsuits or arbitrations in which they either asserted, or had
asserted on their behalf, unmeritorious design or construction claims or they had meritorious design or
construction claims asserted against them.

If the presumption is not rebutted, the prospective bidder will be deemed to have an unacceptable Claims
History and will not be prequalified for the Project that is the subject of this prequalification process.

As used herein:

“Lawsuit” means any lawsuit commenced within five (5) calendar years preceding the deadline for
submission of the Prequalification Questionnaire.

“Arbitration” means any binding arbitration commenced within five (5) calendar years preceding the deadline
for submission of the Prequalification Questionnaire.

“Claim” means a claim (excluding claims solely for the enforcement of stop notices) arising from design
and/or construction work and includes, without limitation, claims for extra compensation and damages
(including delay, disruption and acceleration damages, but excluding claims for personal injury or death),
and claims for defective design or construction work.

“Pass-Through Claim” has the meaning commonly ascribed to it in the construction industry and also
includes (i) any claim that was or is asserted by the prospective bidder, in whole or in part, against an Owner
on behalf of a different person or entity; and (ii) any claim that was or is asserted by an Owner against the
prospective bidder, and that was subsequently reasserted, in whole or in part, against a different person or

entity.

A. Has bidder failed to be prequalified, in part or in whole, within the last five (5) calendar years
preceding the deadline for submission of the Prequalification Questionnaire, for failure to provide
requested information regarding past litigation or arbitration history?

YES[] NO [] (5 Points)
B. Has bidder been a party to any lawsuits or arbitrations, within the last five (5) calendar years

preceding the deadline for submission of the Prequalification Questionnaire, where the total amount
of Claims (including Pass-Through Claims) asserted by or on behalf of the entity exceeded
$50,0007?

YES [] NO [] (5 Points)

If “YES,” then how many?
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For each such claim, complete a Claim Data Sheet and attach it to this Prequalification
Questionnaire. Make Copies of the Claim Data Sheet as needed.

C. Has bidder been a party to any lawsuits or arbitrations, within the last five (5) calendar years
preceding the deadline for submission of the Prequalification Questionnaire, where the total amount
of Claims (including Pass-Through Claims, and claims for indemnity or contribution) against the
entity exceeded $50,000?

YES [] NO [] (5 Points)

If “YES,” then how many?

For each such claim, complete a Claim Data Sheet and attach it to this Prequalification
Questionnaire. Make Copies of the Claim Data Sheet as needed.
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CLAIM DATA SHEET No. __

A separate Claim Data Sheet must be prepared for each Lawsuit or Arbitration as required above. If the claims were
made against the entity and were resolved for more than 50% of the highest amount sought, state why the claims
should not be considered meritorious design or construction claims asserted against the prospective bidder and/or
persons or entities associated with the prospective bidder.

1. Case Name and Number:

Date Arbitration or Litigation Commenced:

Name of Court or Arbitration Service:

Location of Court or Arbitration Service:

Address:

(Street Address) (City) (State & Zip)

2. Project Name:

Project or Contract Number:

Location:

(Street Address) (City) (State & Zip)

3. Owner:

Contact Name: Tel: Cell:

Contact Title: Email:

Did the Owner hold your contract? [] Yes or [] No
If “No,” then provide the contact information for the entity that held your contract:
Company Name:

Contact Person: Tel: Cell:

Email:

4. Description of Claims: (Attach a separate page if necessary.)

Highest Amount Sought For All Claims: $
Amount Recovered: $

Date of Claim Resolution:

Method of Resolution: (Check one.)
] Judgment ] Arbitration Award [] Settlement
[] Other, describe:
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PREQUALIFICATION DECLARATION

l, , hereby declare that | am the
(Printed Name)

of

(Title) (Name of Bidder)
submitting this Prequalification Questionnaire; that | am duly authorized to sign this Prequalification Questionnaire

on behalf of the above-named bidder; and that all information set forth in this Prequalification Questionnaire and
all attachments hereto are, to the best of my knowledge, true, accurate, and complete as of its submission date.
| declare, under penalty of perjury, that the foregoing is true and correct and that this Declaration was

executed in:

, in the State of ,

(Name of City if within a City, otherwise Name of County) (State)

on

(Date)

(Signature)

- END OF PREQUALIFICATION QUESTIONNAIRE -
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