
WELCOME!

This Conference is for Bid Package #s:
 01: Heating, Ventilating, & Air Conditioning 
 02: Plumbing
 04: Electrical & Low Voltage (Incl. Telecom & Fire Alarm)

UCR BATCHELOR HALL RENEWAL 
PREQUALIFICATION CONFERENCE

Reminder: Please Sign-In!



Contact Information
Owner: Regents of the University of California
Managed By: UCR Planning, Design & Construction

Project Manager: Rowan Reid
Contracts Manager: Carmen Long

Construction Manager At Risk: PCL Construction
Project Manager: Manny Zabat (mgzabat@pcl.com)
Superintendent: Sheldon Nelson (snelson@pcl.com)

Architect / Designer: HDR, Inc.
Principal: Diane Hamlin

PCL is managing this process for UCR. 
Please direct all questions and concerns to PCL.

mailto:mgzabat@pcl.com
mailto:snelson@pcl.com


Batchelor Hall
Location



PROJECT FACTS
 Batchelor Hall was completed in 1965.
 Four Levels + Basement + Roof .
 Type II-A Building.
 Occupancy Classification: Group B, Research Laboratory.
 Project Scope: Infrastructure Renovation.
 The Batchelor Hall Renewal Project will replace and upgrade 

the building Mechanical, Plumbing, Electrical, Conveyance, 
and Fire Protection Systems.

 Hazardous Materials Abatement & ADA Upgrades.



PROJECT FACTS
 The project is divided into FOUR phases. 
 Each phase has a duration of approximately 6 months each.
 Building will remain open and occupied during the entire 

construction period.
 Total Anticipated Construction Budget: $14,067,474.
 Pre-Qualified Subcontractors will be asked to submit lump-sum 

proposals based on ‘For Construction’ documents issued by 
HDR. Proposals will be strictly ‘Plans & Specs’; no qualifications 
will be allowed on Subcontractor proposals.



The Four (Relocation) Phases

Phase 1 Phase 2 Phase 3 Phase 4



SITE LOGISTICS



Front Entrance (South View) South View of Batchelor Hall



East Side of Batchelor Hall (Loading Dock Area) North Side of Batchelor Hall 



Building Core Building Core













Building Model
(Not for Construction)



Building Model
(Not for Construction)



Building Model
(Not for Construction)



PRELIMINARY TIMELINE

 Anticipated 100% Construction Drawings: 11/25/19
 Proposed Construction Start: First Quarter of 2020
 Anticipated Construction Completion: June 2022

Jan. Dec. Jan. Dec. Jan. Dec. Jan. Dec.
Planning and Approvals
Relocation
Construction

AY 2018-2019 AY 2019-2020 AY 2020-2021 AY 2021-2022



PRE-QUALIFICATION FORM
 Cover Page 
 Table of Contents
 Project Information
 Pre-Qualification Questionnaire

- Company, Safety, Financial, & Performance Info
- Project Experience & Responsibility

 12 ‘Pass/Fail’ Sections + 3 ‘Points’ Sections
 Pre-Qualification Declaration

Complete ALL PORTIONS! Pay Attention to DEADLINES!



PREQUALIFICATION QUESTIONNAIRE
 Section 1: Survey (For Information Only)
 Section 2: License(s) (PASS / FAIL)
 Section 3: Financial Information (POINTS)
 Section 4: Surety (PASS / FAIL)
 Section 5: Insurance (PASS / FAIL)
 Section 6: Construction Experience (PASS / FAIL)

- Project Data Sheets (2)
 Section 7: Responsible Performance (POINTS)
 Section 8: Staffing (PASS / FAIL)



PREQUALIFICATION QUESTIONNAIRE
 Section 9: Safety Program (PASS / FAIL)
 Section 10: Labor Compliance (PASS / FAIL)
 Section 11: QA/QC Program (PASS / FAIL)
 Section 12: Disciplinary Measures History (PASS / FAIL)
 Section 13: False Claims History (PASS / FAIL)
 Section 14: Termination History (PASS / FAIL)
 Section 15: Liquidated Damages (PASS / FAIL)
 Section 16: Claims History (POINTS)

- Claim Data Sheet (1)



PREQUALIFICATION QUESTIONNAIRE
NOTE: 12 of the 16 Sections are “PASS / FAIL”.

COMPLETE ALL SECTIONS.

DO NOT FORGET TO SIGN THE PREQUALIFICATION 
DECLARATION ON THE LAST PAGE.

SUBMIT ON OR BEFORE THE DEADLINE (NOV. 4TH @ 2:00 PM)
HARDCOPIES ONLY to PCL Construction at 655 N. Central 
Ave., Suite 1600, Glendale, CA 91203).



DEADLINES
 “Notice of Intent” Deadline - 10/24/19 @ 3:00PM

• E-mail written statement to: msison@pcl.com
 Last Day for Questions – 10/30/19
 Pre-Qual Questionnaire Deadline – 11/04/19 @ 2:00PM

• The Prequal Questionnaire and associated documents 
must be received at PCL Construction Services, Inc.’s office 
(655 N. Central Ave., Suite 1600 Glendale, CA 91203) in a 
sealed envelope. Hard Copies Only.



RENEW YOUR DIR 
REGISTRATION!





Check the requirements for the trades listed above (30%?).
You are responsible for complying with all applicable laws/regulations.



QUESTIONS?
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