
950583 Skye Hall HVAC Replacement- Re-Bid
Mandatory Prebid Meeting

October 27, 2021
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Introductions and sign in

This link to the Google sign-in sheet will be provided in the “Chat” feature of 
the Zoom meeting:
https://docs.google.com/forms/d/e/1FAIpQLSdZbUFE2Hn5aNH8cDH-
xv0e47TD9mCeRlcVDNVwnzxXOycQTQ/viewform?usp=sf_link

Project Overview

Deadlines

Questions and Answers

Agenda
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Tameesha Hayes, Project Manager
Planning, Design & Construction

Carlos Madrid, Inspector of Record
Planning, Design & Construction

Carmen Long, Construction Contracts Manager
Planning, Design & Construction

Kara Longtin, Contract Administrator
Planning, Design & Construction

Nick Ubrun, Principle Engineer
GOSS Engineering

Introductions 
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Project overview

Summary of work: 

Replacement of seventeen (17) existing roof‐mounted RTUs, replacement of ten (10) 
existing 10 VVT boxes with replacement of actuators on eighty‐seven (87) existing VVT 
boxes, upgrade of existing controls to ALC [Automated Logic Controls] standard, new 
thermostats throughout the building.

Estimated construction cost: $1,600,00.00

License Requirement- C20‐ Warm‐Air Heating, Ventilating and Air Conditioning 
Contractor.

Project schedule: Anticipated project duration 105 days. 
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BIDDING

Public Works: Prevailing Wages & DIR Registration Required. Contractor and Subcontractors 
must be registered with the DIR to work at the University. Certified Payroll will accompany 
each Invoice.  A bidder can obtain the prevailing wage information through the internet at 
www.dir.ca.gov or at http://www.dir.ca.gov/DLSR/PWD

Invoices & Certified Payroll:
Send all Certified Payroll requests to Nelly Zaki at nelly.zaki@ucr.edu for all payroll payment 
requests of current month.
Certified Payroll will accompany each Invoice.  

Due by the 10th of the month.

Insurance: Contractor provides Commercial Form General Liability, Business Automobile 
Liability, Workers’ Compensation and Employer’s Liability (See Supplementary Conditions)

University provides Builder’s Risk (See Exhibits)
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BIDDING CONTINUED

Bid Form
Base Bid: Clear numbers.
List of Subcontractors: Any work that is not self‐performed and is more than ½ 
of 1% of the Lump Sum Base Bid must be listed; each column for the listed 
subcontractor must be filled out completely with Portion of Work Activity, 
Contractor’s License and DIR number. Subcontractors not registered with the DIR 
shall not be listed or used.
Declaration, signed.

Bid Bond
Required
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Deadlines

Mandatory Pre-Bid
Wednesday, October 27, 2021, 2:00 PM
Via Zoom

Requests for Information
Wednesday, November 3, 2021 @ 2:00 PM
Submitted online to kara.longtin@ucr.edu

Addendum Released
Tuesday, November 8, 2021

Bids Due/ Bid Opening
Tuesday, November 16, 2021 @ 2:00 PM
Submitted online to kara.longtin@ucr.edu
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Site Visits

• Site visits will be optional and by appointment only. 
• To schedule a site visit, please send an email to kara.longtin@ucr.edu with 

the subject line 950583 Skye Hall HVAC Replacement‐ Site Visit 
Appointment Request.

• Any questions during the site visits must be submitted via RFI to 
kara.longtin@ucr.edu. Questions will not be answered during the site visit.
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GENERAL REQUIREMENTS

Work Hours
Parking permits
Staging / Laydown Area
Maintain Access to Campus Buildings 
Project Coordination
Inspection Request
Regulatory & Safety Requirements, First Aid
Protection of Existing Improvements
Sanitary Facilities
Tobacco Free Policy
Sexual Harassment
No Radios
Other
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Questions and Answers

Q&A

THANK YOU!


