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Campus Electrical Substation
R I VE R S I D Planning, Design Project Number: 950568
& Construction Contract Number: 950568-LF-2021-12

Addendum No. 2, October 26, 2020

The following changes, additions, or deletions shall be made to the following documents as indicated for this
Project; and all other terms and conditions shall remain the same. Each bidder is responsible for transmitting this
information to all affected subcontractors and suppliers before the Bid Deadline.

1. SUPPLEMENTARY INSTRUCTIONS TO BIDDERS
Replace Supplementary Instructions to Bidders with one included in this addendum.
2. REQUESTS FOR CLARIFICATION

RFI QUESTIONS / ANSWERS

No.

2-1 | Question: On Plan Sheet E-0.3 on the Electrical Phasing Schedule, Phase 1 Task Description #6, #7, & #8,
can the cut-off generator sizing information please be provided. You can see that after the 400kw information
there are quantities (4), (2), & (2), but the generator size is cut off.

Answer: Yes. Please see attached sketch (SK-1) with the entire table shown.

2-2 | Question: New Single Line Diagram Plan Sheet E-7.2 notes new 12Kv circuit cabling for circuits 1A-4A &
1B-4B (8 total circuits) coming out of Existing Main Switchboard, into "V1" w/Dead Break Elbows, then
"pulling through" "V2", and on to "V3" w/ Dead Break Elbows.

Please confirm that Elbows will also be required in "V2" to match existing conditions in photos of

"V2" provided as exhibits on page 14 of Pre-Bid Agenda, and pulling constraints do to distance and vault
penetration configuration.

Answer: Yes. Provide elbows for all eight feeders at “vV2”.

2-3 | Question: Will a zoom meeting be scheduled for the bid opening?

Answer: No; all bids will be made available for examination once a selection of alternates is determined and
apparent low-bidder is determined.

2-4 | Question: Inthe project documents the term ‘DAY’ is described as a calendar day. The duration of this project
is listed as 155 days. Please confirm this is calendar days. If this project has a duration of 155 calendar days
there will not be sufficent time for the contractor awarded to deliver this project. The duration for submittal
approval and the procurement of major components will exceed this duration.

1117 DAY
The term “day," as used in the Contract Documents, shall mean calendar day, unless otherwise specifically
provided
Answer: Confirmed, the term day means calendar day.

2-5 | Question: In reference to: Cover sheet, SCOPE OF WORK, KEYNOTE #8. "Disconnect and remove old
4160V switchgear and infrastructure. Remove disconnected 4160V feeders throughout campus.” Please
confirm all scope is indicated on the drawings.

Answer: Correct, scope is as indicated.
UC Rev 0, August 1, 2007 1
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Addendum No. 2, October 26, 2020

RFI
No.

QUESTIONS / ANSWERS

2-6

Question: In reference to: Cover sheet, SCOPE OF WORK, KEYNOTE #10. Will UCR provide an Arc flash
study within the last 5 years per NFPA 70E. This study is required for the contractor to provide MOP to OSHA
standards.

Answer: Available fault current and incident will be provided as required for MOP after bid.

2-7

Question: Inreference to: Sheet E-03, ELECTRICAL PHASING SCHEDULE. The GEN SIZE (MIN) column
is cut off within the table. Please provide the full column indicating generator quantities and sizes.

Answer: Please see attached sketch (SK-1) with the entire table shown.

2-8

Question: In reference to: Sheet E-03, ELECTRICAL PHASING SCHEDULE. Is it acceptable for the
contractor to provide pricing for an alternate phasing plan at the time of bid?

Answer: Contractor shall bid per plans and specifications provided.

2-9

Question: Can SWBD PRK-L30 be a panel mounted on Unistrut or does it have to be a free standing
switchboard?

Answer: Switchboard to be free standing.

2-10

Question: On Drawing E-03 on the electrical phasing schedule it appears that the right side of the schedule
column gen size(min) was cut off.

Answer: Please see attached sketch (SK-1) with the entire table shown.

2-11

Question: Would you consider a 2 week extension to the bid date?

Answer: No.

2-12

Question: Per the documents it says to assume all switches and transformers will contain PCBS. During the
walk, that didn’t seem to be the case. To keep cost down on this project, Would the University entertain
providing a fixed allowance for the testing of current oil and the removal and processing of any oil found to
have PCBs?

Answer: No.

2-13

Question: Has funding been allocated for this project currently?

Answer: Yes.

2-14

Question: Where pulling through existing conduits, what process must be followed prior to pulling in new
wire? Will camera rodding be required?

Answer: Mandrelling and cleaning prior to new wire pulls required for all conduits. Pull tension measurements
required during wire pull. Camera rodding not required.

UC Rev 0, August 1, 2007 2
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2-15 | Question: If cable is unable to be demoed, specifically under the freeway, what contingency plan should be
utilized? It is recommended that only one cable set be demoed and replaced at a time?
Answer: Bid per plans and specifications provided.

2-16 | Question: Per the job walk, locations of generators were discussed, please provide on an google map the
locations that the Generators are allowed to be placed and also on that map where the gear is located that
the generators will be hooked up to. Will permits be required to park the generators in there provided
locations?

Answer: Locations of generators to be identified with facility services once contract awarded in coordination
with contractor’s phasing plan. Parking permits will not be required for generators.

2-17 | Question: Will a right-of-way permit be required for the work that is required in the switch yard building. Who
will be providing?

Answer: No, access can be provided by UCR personnel. Some coordination may be necessary with RPU if
full shutdowns deemed necessary by contractor.

2-18 | Question: Per section 5.3.1 in the instructions to bidders. It implies that all bids will be hand delivered/sent
by mail and enclosed in a sealed envelope. Per other directions this is to be submitted via Email only. Please
advise how this bid needs to be submitted.

Answer: See revised Supplementary Instructions to Bidders.

2-19 | Question: Please provide the Specification and Cutsheet of the existing installed cable.
Answer: Cable types vary, however, between substation to V5 cables are primarily 500kCMIL, CU, MV90
133%, Okonite.

2-20 | Question: Please provide any and all as-builts for each location that work is to be completed.
Answer: All available as-builts to be provided after award.

2-21 | Question: If alternate 1 is not accepted, please provide testing requirements to make sure that the Cable is
still in tolerance per NETA prior to adding the addition of a contractor supplied interface.

Answer: Refer to specifications and NETA standards for any testing requirements. Testing will be required
on new cable only and not on existing cable.
END OF ADDENDUM
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. : Project Number: 950568
Planning, Design Contract Number: 950568-LF-2021-12
& Construction Addendum 2, dated October 26, 2020

SUPPLEMENTARY INSTRUCTIONS TO BIDDERS

Contract Time: As specified in Section 1 of the Bid Form.

List of Subcontractors (Bid Form Paragraph 9.0) and List of Changes in Subcontractors Due to
Alternates (Bid Form Paragraph 10.0).

The default rule is that, if a Bidder lists one subcontractor for a Work Activity (such as “Electrical”)
under Bid Form Paragraph 9.0 and a different subcontractor for the same Work Activity (such as
“Electrical”) for the Alternate Work under Bid Form Paragraph 10.0 without reference to the
Alternate, then it is deemed that the second subcontractor listed in Paragraph 10.0 will perform the
Base Bid Work and the Alternate Work, unless the Bidder expressly writes otherwise.

A Bidder may list more than one subcontractor per trade, provided that the Work Activity to be
performed by each listed subcontractor is adequately described on the spaces provided on the Bid
Form, so that which subcontractor will perform which Work Activity can be determined.

For example, in case of Alternates, if a Bidder wants one subcontractor to perform the electrical
Base Bid Work and another subcontractor to perform the electrical Alternate Work, then the Bidder
should list the first subcontractor under Bid Form Paragraph 9.0 as performing the “Electrical” Work
Activity, and list the second subcontractor under Bid Form Paragraph 10.0 (for listing changes in
subcontractors due to Alternates) as performing the “Electrical Alt” or “Electrical Alt Work” or
“Electrical Alt Only” or similarly to define the Alternate Work Activity separately to be performed.

Requests for clarification or interpretation of the Bidding Documents must be submitted in writing,
and shall be addressed only to:

Mary Ramirez, Contracts Administrator
Email: mary.ramirez@ucr.edu
Tel: 951.827.2528

The deadline to submit requests for clarification or interpretation is on or before 2 PM, on
Wednesday, October 215, 2020.

The mandatory Zoom Pre-Bid Conference will be conducted at the time and location specified in
the ADVERTISEMENT FOR BIDS FROM PRE-QUALIFIED CONTRACTORS, bound herein.
(Attendance is mandatory). As evidence of attendance, bidders must sign the attendance sheet
provided by University at the Zoom Pre-Bid Conference.

Bids must be received on or before the Bid Deadline and only at the location specified in the
ADVERTISEMENT FOR BIDS FROM PRE-QUALIFIED CONTRACTORS.

Bids will be opened at the same location specified in the ADVERTISEMENT FOR BIDS FROM
PRE-QUAIFIED CONTRACTORS for the receipt of bids.

Contractor will be assessed as liquidated damages the sum of $1,000.00 for each day the Work
remains incomplete beyond the expiration of the Contract Time. After Substantial Completion, the
rate for liquidated damages shall be reduced to the sum of $250.00 per day. See Article 5 of the
Agreement for detailed requirements

UC LF Rev. 4, May 31, 2007 Supplementary Instructions to Bidders - 1
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Replace the existing Paragraph 1.4 with the following:

1.4 The term “Bid Deadline” means the date and time on or before which Bids must be
received, as designated in the ADVERTISEMENT FOR BIDS FROM PRE-QUALIFIED
CONTRACTORS and which may be revised by Addenda.

Replace the existing Paragraph 3.1.1 with the following:

3.1.1 Bidders may obtain complete sets of the Bidding Documents from the issuing office
designated in the ADVERTISEMENT FOR BIDS FROM PRE-QUALIFIED CONTRACTORS.

Replace the existing Paragraph 3.5.1 with the following:

3.5.1 Addenda will be issued only by University and only in writing. Addenda will be identified as
such and will be mailed or delivered to all Planholders. At its sole discretion, the University may
elect to deliver Addenda via facsimile or email to Planholders who have provided a facsimile
number or email address for receipt of Addenda or communications.

Replace the existing Paragraph 3.5.3 with the following:

3.5.3 Addenda will be issued such that Planholders should receive them no later than 72 hours
prior to the Bid Deadline. Addenda withdrawing the request for Bids or postponing the Bid Deadline
may be issued anytime prior to the Bid Deadline.

Replace the existing Paragraph 5.2.4 with the following:

5.2.4 Bid Security will be returned after the contract has been awarded. Notwithstanding the
preceding, if a Bidder fails or refuses, within 10 days after receipt of notice of selection, to sign the
Agreement or submit to University all of the items required by the Bidding Documents, the
University will retain that Bidder’s Bid Security. If the Bid Security is in the form of a Bid Bond, the
Bid Security will be retained until the University has been appropriately compensated; if the Bid
Security is in the form of certified check, the University will negotiate said check and after deducting
its damages, return any balance to Bidder.

Add the following as Paragraph 5.3.5:

5.3.5 As specified in the ADVERTISEMENT FOR BIDS FROM PRE-QUALIFIED CONTRACTORS, the
University has determined that bidders who submit bids for this Project must be prequalified.

14.

15.

Replace the existing Paragraph 5.4.4 with the following:

5.4.4 Bids may not be modified, withdrawn, or canceled within 60 days after the Bid Deadline.

Replace the existing Paragraph 6.3.1 with the following:

6.3.1  University will have the right, but is not required, to waive nonmaterial irregularities in a Bid.
If the University awards the Contract, it will be awarded to the responsible Bidder submitting the
lowest responsive Bid as determined by University and who is not rejected by University for failing
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or refusing, within 10 days after receipt of notice of selection, to sign the Agreement or submit to
University all of the items required by the Bidding Documents.

16. Replace the existing Paragraph 6.3.5 with the following:

6.3.5 University will select the apparent lowest responsive and responsible Bidder and notify
such Bidder on University's form within 50 days (unless the number of days is modified in
Supplementary Instructions to Bidders) after the Bid Deadline or reject all Bids. Within 10 days
after receipt of notice of selection as the apparent lowest responsive and responsible Bidder, Bidder
shall submit to University all of the following items:

.1 Three originals of the Agreement signed by Bidder.

.2 Three originals of the Payment Bond required under Article 11 of the General
Conditions.

.3 Three originals of the Performance Bond required under Article 11 of the General
Conditions.

.4 Certificates of Insurance on form provided by University required under Article 11
of the General Conditions.

.5 Names of all Subcontractors, with their addresses, telephone and facsimile
numbers, contact persons, portions of the Work and designation of any
Subcontractor as a Small Business Enterprise (SBE), Disadvantaged Business
Enterprise (DBE), Women-owned Business Enterprise (WBE) and Disabled
Veteran Business Enterprise (DVBE) on the Report of Subcontractor Information
form, along with a completed Self-Certification form, contained in the Exhibits.
Evidence, as required by University, of the reliability and responsibility of the
proposed Subcontractors such as statements of experience, statements of
financial condition, and references.

.6 Preliminary Contract Schedule as required under Article 3 of the General
Conditions.

.7 If Bidder wishes to utilize securities in lieu of retention beginning with the first
Application for Payment, a completed Selection of Retention Options form
accompanied by a completed Escrow Agreement for Deposit of Securities in Lieu
of Retention and Deposit of Retention in the form contained in the Exhibits.

.8 Cost Breakdown as required by Article 9 of the General Conditions.

17. Replace the existing Paragraph 6.3.7 with the following:

6.3.7 If Bidder submits three originals of the signed Agreement and all other items required to be
submitted to University within 10 days after receipt of notice of selection as the apparent lowest
responsive and responsible Bidder, and if all such items comply with the requirements of the
Bidding Documents and are acceptable to University, University will award the Contract to Bidder
by signing the Agreement and returning a signed copy of the Agreement to Bidder.

18. Replace the existing Paragraph 6.3.8 with the following:
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6.3.8 If University consents to the withdrawal of the Bid of the apparent lowest responsive and
responsible Bidder, or the apparent lowest responsive and responsible Bidder fails or refuses to
sign the Agreement or submit to University all of the items required by the Bidding Documents,
within 10 days after receipt of notice of selection, or that Bidder is not financially or otherwise
qualified to perform the Contract, University may reject such Bidder's Bid and select the next
apparent lowest responsible Bidder, until all Bids are exhausted, or reject all Bids. Any Bidder
whose Bid is rejected because the Bidder has failed or refused, within 10 days after receipt of notice
of selection, to sign the Agreement or submit to University all of the items required by the Bidding
Documents, shall be liable to the University for all resulting damages.

The University has negotiated contracts with certain suppliers (listed in the “Information Available
to Bidders”) to supply materials to University construction projects. Bidders may be able to obtain
favorable pricing from the listed suppliers for materials required for this Contract. Bidders are not
obligated to obtain any required materials from the listed suppliers. Use of any of the listed
suppliers is at the Bidder’s risk, and the University does provide any warranties, express or implied,
with respect to the listed suppliers, their products and/or services. In particular, University does
not warrant that the listed suppliers, their products and/or services are suitable for this Project.

PREVAILING WAGE INFORMATION: A bidder can obtain the prevailing wage information
through the internet at www.dir.ca.gov or at http://www.dir.ca.gov/DLSR/PWD.

Revise paragraphs 5.3.1 & 5.3.2 as follows:

5.3.1 The Bid Form, Bid Security, and all other documents required to be submitted with the Bid
shall be included in the email in WhICh the bid is sent to the Unlver5|tv in. enelesedrma—sealed

5.3.2 Bids shall be emailed only to the designated Contract Adm|n|strator as noted in the
Advertisement for Bids from Prequalified Contractors

on or before the Bid Deadline. A Bid received after the Bid Deadline will be returned to Bidder
unopened.

END OF SUPPLEMENTARY INSTRUCTIONS TO BIDDERS
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RECOMMENDED ELECTRICAL PHASING

DESCRIPTION

SCOPE OF WORK CROSS OVER/HOT WORK LOCATION

LOCATION NEEDED

BACK UP GENERATOR POWE]|
ESTIMATED DOWN TIMI

GEN SIZE (MIN)

INSTALL NEW 12-4.16kV TRANSFORMER, 'TX-CP', AND UNDERGROUND CONDUIT AND WIRE FROM 'TX-CP' TO V8.

ENSURE PHSYCOLOGY BLDG ON FDR #1B; IF NOT SWITCH TO FDR #1B. VAULT V8A

<1HR

DISCONNECT FDR #1A FROM SW IN V8A AND PULL BACKTO V8.

INTERCEPT EXISTING FEED AND ROUTE CONDUIT AND WIRE FROM 'TX-CP' TO SWGR 'CP-HVELEC'. DO NOT CONNECT YET.

'WHERE POSSIBLE, SHIFT ALL BUILDINGS SERVED BY MULTIPLE FEEDERS OFF OF FDRS 1A AND 1B. COORDINATE WITH UCR. VARIOUS, VERIFY VIA SLD(*e)

<1HR

SWITCH -A REMOVAL

o |u|a|wln|e

CONNECT 'V8-A', 'V8-B', AND 'TX-CP' IN V8 TO FDRS 1A & 1B. ISOLATE OFF SWITCH-A. VAULT V8 & SUBSTATION

PHASE 1 -
AND V8 CONNECTIONS

DISCONNECT SF6 SWITCH IN V8A SERVING PSYCOLOGY AND BYPASS. V8A

VARIOUS(*¢)

4HRS

(2)1MW, (4)400KW, (4)275KW,
(10)20kW

~

REFURBISH SW-A INTO JUNCTION BOX JB-A' AND RECONNECT CABLES. CENTRAL PLANT SW-A

VARIOUS(*d)

16 HRS

(2)IMW, (2)400KW, (2)275KW,
(10)20kW

RECONNECT CABLES FROM JUNCTION BOX 'JB-A' TO SWITCHES 'SW 1-EXT' & 'SW 2-EXT' IN V8. VAULT V8 & SUBSTATION

VARIOUS(*¢)

4 HRS

(2)1MW, (2)400KW, (2)275KW,
(10)20kW

DEMO REMAINING ASSOCIATED ABANDONED CONDUIT, WIRES, AND SWITCH AS INDICATED ON SLD.

ENSURE OLMSTED AND HUMANITIES ARE ON FDR #2 AT 5KV SWGR AND NOT #8; IF NOT SWITCH TO FDR #2. 5KV SWGR

<1HR

DISCONNECT SWGR 'CP-ELEC' FROM SW 'CP-OIL' AND CONNECT TO NEW XFRM 'TX-CP". CENTRAL PLANT SWGR 'CP-HVELEC'

CENTRAL PLANT (*a)

4 HRS

REMOVE SW 'CP-OIL' AND ALL ASSOCIATED CONDUITS AND WIRES.

CENTRAL PLANT FROM
PHASE 2 -

INSTALL PULLCAN AND CONNECT TO SW 'MVCP".

5KV TO 12.47KV

DISCONNECT 'TX-CP' AND RECONNECT VIA PULLCAN TO SW 'MVCP' AND SWGR 'CP-ELEC'. CONNECT FROM PULLCAN TO SW 'MVPC'. CENTRAL PLANT SWGR 'CP-HVELEC'

CENTRAL PLANT (*a)

4 HRS

DISCONNECT T-SPLICE AT PC 'A' FROM 'TX-2X'. REFEED OLMSTED FROM SW 'MVCP* TX-2X & SW 'MVCP'

HUMANITIES AND OLMSTED

2HR

DEMO REMAINING ASSOCIATED ABANDONED CONDUIT AND WIRES AS INDICATED ON SLD.

INSTALL TX 'PRK-L30" AND SWB 'PRK-L30'".

PARKING LOT LIGHTING

TRENCHTO V1.

PHASE 3 -
TRANSFORMER

SPLICE 4B AND ADD TX 'PRK-L30' TO FEEDER. VAULT V1, FDR 4B

BARN & PLANT GROWTH

8HRS

INTERCEPT AND SWITCH PARKING LOT LIGHTING TO NEW CONTROL PANEL.(*b)

DISCONNECT FEEDER 4B GOING TO TX-FWY AT V1.

PHASE 4 - 5KV DEMO

DEMO REMAINING ASSOCIATED ABANDONED CONDUIT, WIRES, AND EQUIPMENT AS INDICATED ON SLD.

w vk s wv|e|~|e o s |wv]e oo

INSTALL NEW FEEDER 4B AND RECONNECT.

N TV T T S T T T T T T T

1
REPLACE FEEDERS 1A-4A

USE SPARE CONDUIT FOR NEW CABLE PULLS. WHERE NECESSARY STAGGER/SHIFT BUILDINGS ONTO OTHER CIRCUITS TO ENSURE ALL
BUILDINGS REMAIN OPERATIONAL . VARIOUS, VERIFY VIA SLD(*e), (*f)

PHASE 5 -
AND 1B-4B.

~

REPLACE FEEDERS FROM 12KV MAIN SWITCHBOARD TO MANHOLE 'V3'.

w

SHIFT BUILDINGS BACK TO ORIGINAL PRIMARY FEEDERS. VARIOUS, VERIFY VIA SLD{*e}, (*f)

VARIOUS(*)

BID ALTERNATE

REPLACE/EXTEND

Phase 6 -
FEEDER 1A-4A & 1B-4B

REPEAT PHASE 5 SEQUENCING FROM MANHOLE 'V3' TO MANHOLE 'V5'

NOTES:
(*a) GENERATOR NEEDED FOR ALL EQUIPMENT

IF SHUTDOWN TO LAST FOR MORE THAN 4HRS.

(*b) CROSSOVER TO TAKE PLACE DURING DAY. TEMP LIGHTING TO BE PROVIDED FOR ALL AREAS WITHOUT LIGHTING BY DUSK UNTIL LIGHTS RECONNECTED.

(*f) CONTRACTOR RESPONSIBLE FOR VERIFY SINGLE LINE DIAGRAM AND IDENTIFYING BUILDSINGS AFFECTED BY CROSSOVERS AND SHUTDOWN. GENERATOR NEEDED FOR ALL EQUIPMENT IF SHUTDOWN TO LAST FOR MORE THAN 4HRS.

(*c) BUILDINGS NEEDING BACKUP: CENTRAL PLANT BOILERS, (2) CENTRAL PLANT CHILLERS, PSYCOLOGY BLDG, ENTOMOLOGY,GENOMICS BLDG, BIOLOGICAL SCIENCES, INSECTARY, SCHOOL OF MEDICINE, MUSEUM, STATISTICS COMPUTER BLDG, HERBERT WEBBER HALL, BOYCE HALL, MED SURGE, LA
GREENHOUSES, LIFE SCIENCES, COLLEGE BLDG NORTH, HERBARIUM, UNIV. OFFICE BLDG, BATCHELOR HALL, FAWCETT LABS, ANTHROPOLOGY, (2) BOTANIC GARDENS, SATELITTE CHILLER.

(*d) BUILDINGS NEEDING BACKUP: CENTRAL PLANT BOILERS & CHILLERS, PSYCOLOGY BLDG, BOYDEN LABS, (3) GREENHOUSES, LIFE SCIENCES, COLLEGE BLDG NORTH, HERBARIUM, UNIV. OFFICE BLDG, BATCHELOR HALL, FAWCETT LABS, ANTHROPOLOGY, (2) BOTANIC GARDENS, SATELITTE CHILLER.

(*e) CONTRACTOR RESPONSIBLE FOR COORDINATING WITH UNIVERSITY AND IDENTIFYING WHICH BUILDINGS TO BE SWITCHED, CONTRACTOR TO OPERATE SWITCHES AND/OR SWITCH DEADBREAK JUNCTIONS. NOTE SWITCH & JUNCTION POSITIONS AND PUT BACK IN ORIGINAL POSITION AFTER PHRSE WORK.

HOUSE, BOYDEN LABS, (3)

ALASOBRIEN

| expect a difference |

305 South 11th Street
San Jose, California 95112-2218
877.725.2755 | 877.925.1477 (F)

WWW.SALASOBRIEN.COM

National Strength.
Local Action.
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