## ADDENDUM NO. D

## April 22, 2019

## **PRE-BID DOCUMENTS**

#### FOR

#### BATCHLOR HALL REWEWAL PROJECT NO. 950464 CONTRACT NO. 950464-CMAR-2019-84

# UCR Planning, Design & Construction



The following changes, additions, or deletions shall be made to the following documents as indicated for this Project; and all other terms and conditions shall remain the same.

#### 1. <u>EXHIBITS</u>

Add Exhibit 19, CM/Contractor Provided General Conditions, inadvertently excluded from initial issue, though referenced in the Exhibit's Table of Contents.

END OF ADDENDUM



EXHIBIT 19

#### CM/CONTRACTOR PROVIDED GENERAL CONDITIONS TO SUBCONTRACTORS

Notes:

July 1, 2002



The following listed items shall be provided by the CM/Contractor, and made available throughout the Project as indicated, as the Work requires, for the benefit of the Project and the CM/Contractor's Subcontractors. Unless otherwise noted, all items references shall include set up, maintenance, removal, rental or usage charges, operation, and all associated labor. In addition to the items listed, the CM/Contractor and its Subcontractors shall provide all General Conditions Work items necessary to complete the Work, and/or called for by the Contract Documents. Other specific items to be provided by the CM/Contractor, for the benefit of the CM/Contractor and the Project are listed in the Scope of Work Exhibit. Subcontractors shall be responsible for all General Conditions Work incurred as part of their respective scope of work and not addressed in this exhibit. This exhibit shall be required to be included with all Bid Package(s). If "Applicable Phase(s)" not identified in column of table below, General Conditions task applies to "All" Contract Time.

General Conditions	CM/Contractor Responsibility	Applicable	
Category	CM/Contractor Responsibility Equipment/Service Item	Applicable Phase(s)	Note(s)
Layout/Survey			
Offices			
Temporary Construction			
Safety			
Culoty			
Temporary Protection			
remporary rotection			



General Conditions	CM/Contractor Responsibility Equipment/Service Item	Applicable Phase(s)	
Category	Equipment/Service Item	Phase(s)	Note(s)
Temporary Utilities			
Construction Equipment			
Material Handling & Hoisting			
Clean Up			

July 1, 2002