

ADDENDUM NO. 1

February 28, 2019

PREQUALIFICATION & BIDDING DOCUMENTS

FOR

**MOBILITY HUB
PROJECT NO. 950549**



The following changes, additions, or deletions shall be made to the following documents as indicated for this Project; and all other terms and conditions shall remain the same. New language is shown in **bold underlined italics**, deleted language is shown using ~~strike through~~.

1. TABLE OF CONTENTS

- a. Delete and **replace** the Table of Contents with the one issued in this Addendum.

2. BID FORM

- a. Delete and **replace** the Bid Form with the one issued in this Addendum.

3. FTE REQUIRED FORMS

- a. Add FTA Required Forms
 - I. Certification of Primary Participant
 - II. Certification of Lower-Tier Participants
 - III. Certification of Restrictions on Lobbying
 - IV. Certification of Drug Free Workplace
 - V. "Buy America" Provision/"Buy America" Certification

4. LIST OF DRAWINGS

- a. Add the List of Drawings issued in this Addendum

5. DRAWINGS (ISSUED UNDER SEPARATE COVER)

- 6. a. Add the following drawings issued in this Addendum.

	<u>COVER SHEET AND TITLE PAGE</u>	<u>02/20/2019</u>
<u>G001</u>	<u>SHEET INDEX</u>	<u>02/20/2019</u>
<u>G002</u>	<u>PROJECT INFO & ABBREVIATIONS</u>	<u>02/20/2019</u>
<u>G003</u>	<u>REFERENCE SYMBOLS</u>	<u>02/20/2019</u>
<u>G004</u>	<u>ACCESSIBILITY NOTES</u>	<u>02/20/2019</u>
<u>G005</u>	<u>GENERAL NOTES</u>	<u>02/20/2019</u>
<u>G006</u>	<u>GENERAL NOTES</u>	<u>02/20/2019</u>
<u>G007</u>	<u>ACCESSIBLE PATH PLAN</u>	<u>02/20/2019</u>
<u>G101</u>	<u>ACCESSIBLE PATH PLAN</u>	<u>02/20/2019</u>
<u>G102</u>	<u>ACCESSIBLE PATH PLAN</u>	<u>02/20/2019</u>
<u>G103</u>	<u>ACCESSIBLE PATH PLAN</u>	<u>02/20/2019</u>
<u>G104</u>	<u>ACCESSIBLE PATH PLAN</u>	<u>02/20/2019</u>
<u>G105</u>	<u>ACCESSIBLE PATH PLAN</u>	<u>02/20/2019</u>
<u>G106</u>	<u>ACCESSIBLE PATH PLAN</u>	<u>02/20/2019</u>
<u>G260</u>	<u>MOUNTING HEIGHT DETAILS</u>	<u>02/20/2019</u>
<u>G300</u>	<u>EMERGENCY VEHICLE ACCESS DIAGRAM</u>	<u>02/20/2019</u>
<u>C001</u>	<u>TITLE SHEET</u>	<u>02/20/2019</u>
<u>C100</u>	<u>OVERALL KEY MAP</u>	<u>02/20/2019</u>
<u>C101</u>	<u>SITE DEMOLITION PLAN</u>	<u>02/20/2019</u>
<u>C102</u>	<u>SITE DEMOLITION PLAN</u>	<u>02/20/2019</u>
<u>C103</u>	<u>SITE DEMOLITION PLAN</u>	<u>02/20/2019</u>
<u>C104</u>	<u>SITE DEMOLITION PLAN</u>	<u>02/20/2019</u>
<u>C105</u>	<u>SITE DEMOLITION PLAN</u>	<u>02/20/2019</u>
<u>C106</u>	<u>SITE DEMOLITION PLAN</u>	<u>02/20/2019</u>

<u>C201</u>	<u>HORIZONTAL CONTROL PLAN AND STRIPING</u>	<u>02/20/2019</u>
<u>C202</u>	<u>HORIZONTAL CONTROL PLAN AND STRIPING</u>	<u>02/20/2019</u>
<u>C203</u>	<u>HORIZONTAL CONTROL PLAN AND STRIPING</u>	<u>02/20/2019</u>
<u>C204</u>	<u>HORIZONTAL CONTROL PLAN AND STRIPING</u>	<u>02/20/2019</u>
<u>C205</u>	<u>HORIZONTAL CONTROL PLAN AND STRIPING</u>	<u>02/20/2019</u>
<u>C206</u>	<u>HORIZONTAL CONTROL PLAN AND STRIPING</u>	<u>02/20/2019</u>
<u>C301</u>	<u>GRADING AND PAVING PLAN</u>	<u>02/20/2019</u>
<u>C302</u>	<u>GRADING AND PAVING PLAN</u>	<u>02/20/2019</u>
<u>C303</u>	<u>GRADING AND PAVING PLAN</u>	<u>02/20/2019</u>
<u>C304</u>	<u>GRADING AND PAVING PLAN</u>	<u>02/20/2019</u>
<u>C305</u>	<u>GRADING AND PAVING PLAN</u>	<u>02/20/2019</u>
<u>C306</u>	<u>GRADING AND PAVING PLAN</u>	<u>02/20/2019</u>
<u>C401</u>	<u>CIVIL UTILITY PLAN</u>	<u>02/20/2019</u>
<u>C402</u>	<u>CIVIL UTILITY PLAN</u>	<u>02/20/2019</u>
<u>C403</u>	<u>CIVIL UTILITY PLAN</u>	<u>02/20/2019</u>
<u>C404</u>	<u>CIVIL UTILITY PLAN</u>	<u>02/20/2019</u>
<u>C405</u>	<u>CIVIL UTILITY PLAN</u>	<u>02/20/2019</u>
<u>C406</u>	<u>CIVIL UTILITY PLAN</u>	<u>02/20/2019</u>
<u>C901</u>	<u>CIVIL DETAILS</u>	<u>02/20/2019</u>
<u>C902</u>	<u>CIVIL DETAILS</u>	<u>02/20/2019</u>
<u>C903</u>	<u>CIVIL DETAILS</u>	<u>02/20/2019</u>
<u>C904</u>	<u>CIVIL DETAILS</u>	<u>02/20/2019</u>
<u>C905</u>	<u>CIVIL DETAILS</u>	<u>02/20/2019</u>
<u>R-4473 1of2</u>	<u>TITLE SHEET</u>	
<u>R-4473 2of2</u>	<u>UNIVERSITY & CANYON CREST</u>	
<u>XL780</u>	<u>SIGNAGE & STRIPING PLAN</u>	<u>02/20/2019</u>
<u>X559</u>	<u>TRAFFIC SIGNAL PLAN</u>	<u>02/20/2019</u>
<u>S001</u>	<u>GENERAL NOTES</u>	<u>02/20/2019</u>
<u>S002</u>	<u>GENERAL NOTES</u>	<u>02/20/2019</u>
<u>S100</u>	<u>TYPICAL CONCRETE DETAILS</u>	<u>02/20/2019</u>
<u>S101</u>	<u>TYPICAL CONCRETE DETAILS</u>	<u>02/20/2019</u>
<u>S102</u>	<u>TYPICAL CONCRETE DETAILS</u>	<u>02/20/2019</u>
<u>S120</u>	<u>TYPICAL STEEL DETAILS</u>	<u>02/20/2019</u>
<u>S121</u>	<u>TYPICAL STEEL DETAILS</u>	<u>02/20/2019</u>
<u>S200</u>	<u>CANOPY FOUNDATION AND ROOF FRAMING PLANS</u>	<u>02/20/2019</u>
<u>S201</u>	<u>KIOSK FOUNDATION AND ROOF FRAMING PLANS</u>	<u>02/20/2019</u>
<u>S202</u>	<u>HARDSCAPE FRAMING PLAN AND DETAILS</u>	<u>02/20/2019</u>
<u>S301</u>	<u>CANOPY ELEVATIONS AND SECTIONS</u>	<u>02/20/2019</u>
<u>S302</u>	<u>CANOPY DETAILS</u>	<u>02/20/2019</u>
<u>S303</u>	<u>CANOPY DETAILS</u>	<u>02/20/2019</u>
<u>S401</u>	<u>RETAINING WALLS</u>	<u>02/20/2019</u>
<u>A101</u>	<u>SITE PLAN</u>	<u>02/20/2019</u>
<u>A102</u>	<u>SITE PLAN</u>	<u>02/20/2019</u>
<u>A111</u>	<u>CANOPY PLAN</u>	<u>02/20/2019</u>
<u>A112</u>	<u>CANOPY PLAN</u>	<u>02/20/2019</u>
<u>A121</u>	<u>KIOSK PLANS</u>	<u>02/20/2019</u>
<u>A122</u>	<u>KIOSK PLANS</u>	<u>02/20/2019</u>
<u>A211</u>	<u>CANOPY ELEVATIONS</u>	<u>02/20/2019</u>
<u>A221</u>	<u>KIOSK ELEVATIONS</u>	<u>02/20/2019</u>
<u>A222</u>	<u>KIOSK ELEVATIONS BEYOND RAIN SCREEN</u>	<u>02/20/2019</u>
<u>A321</u>	<u>KIOSK SECTIONS</u>	<u>02/20/2019</u>
<u>A322</u>	<u>KIOSK WALL SECTIONS</u>	<u>02/20/2019</u>
<u>A323</u>	<u>KIOSK WALL SECTIONS</u>	<u>02/20/2019</u>

<u>A421</u>	<u>KIOSK INTERIOR ELEVATIONS</u>	<u>02/20/2019</u>
<u>A501</u>	<u>KIOSK WATER PROOFING</u>	<u>02/20/2019</u>
<u>A511</u>	<u>CANOPY DETAILS</u>	<u>02/20/2019</u>
<u>A512</u>	<u>CANOPY DETAILS</u>	<u>02/20/2019</u>
<u>A513</u>	<u>CANOPY DETAILS</u>	<u>02/20/2019</u>
<u>A521</u>	<u>KIOSK DETAILS</u>	<u>02/20/2019</u>
<u>A522</u>	<u>KIOSK DETAIL PLANS</u>	<u>02/20/2019</u>
<u>A523</u>	<u>KIOSK DETAILS</u>	<u>02/20/2019</u>
<u>A524</u>	<u>KIOSK ROOF DETAILS</u>	<u>02/20/2019</u>
<u>A525</u>	<u>KIOSK DETAILS</u>	<u>02/20/2019</u>
<u>A531</u>	<u>PLANTER DETAILS</u>	<u>02/20/2019</u>
<u>A541</u>	<u>FENCE DETAILS</u>	<u>02/20/2019</u>
<u>A542</u>	<u>REC. MALL ALTERNATIVE SECTIONS & ELEVATIONS</u>	<u>02/20/2019</u>
<u>A543</u>	<u>GATE DETAILS</u>	<u>02/20/2019</u>
<u>A544</u>	<u>KIOSK BOLLARD DETAILS</u>	<u>02/20/2019</u>
<u>A601</u>	<u>DOOR AND WINDOW SCHEDULE</u>	<u>02/20/2019</u>
<u>A602</u>	<u>DOOR DETAILS</u>	<u>02/20/2019</u>
<u>A603</u>	<u>WINDOW DETAILS</u>	<u>02/20/2019</u>
<u>A604</u>	<u>WINDOW DETAILS</u>	<u>02/20/2019</u>
<u>A611</u>	<u>PARTITION TYPES</u>	<u>02/20/2019</u>
<u>A621</u>	<u>KIOSK PANEL PATTERNS</u>	<u>02/20/2019</u>
<u>A622</u>	<u>KIOSK PANEL PATTERNS</u>	<u>02/20/2019</u>
<u>A623</u>	<u>KIOSK PANEL PATTERNS</u>	<u>02/20/2019</u>
<u>A624</u>	<u>KIOSK PANEL PATTERNS</u>	<u>02/20/2019</u>
<u>A625</u>	<u>MEDIAN FENCE PERFORATION PATTERN</u>	<u>02/20/2019</u>
<u>A626</u>	<u>RAMP GUARD PERFORATION PATTERN</u>	<u>02/20/2019</u>
<u>A627</u>	<u>RAMP GUARD PERFORATION PATTERN</u>	<u>02/20/2019</u>
<u>A641</u>	<u>ROOF FINISH SCHEDULE</u>	<u>02/20/2019</u>
<u>A872</u>	<u>ACOUSTIC TILE CEILING DETAILS</u>	<u>02/20/2019</u>
<u>A873</u>	<u>ACOUSTIC TILE CEILING DETAILS</u>	<u>02/20/2019</u>
<u>L001</u>	<u>OVERALL SITE PLAN</u>	<u>02/20/2019</u>
<u>L002</u>	<u>ABBREVIATIONS AND NOTES</u>	<u>02/20/2019</u>
<u>L003</u>	<u>MATERIALS SCHEDULE</u>	<u>02/20/2019</u>
<u>L101</u>	<u>MOBILITY HUB HARDSCAPE PLAN</u>	<u>02/20/2019</u>
<u>L102</u>	<u>MOBILITY HUB HARDSCAPE PLAN</u>	<u>02/20/2019</u>
<u>L103</u>	<u>NORTH CAMPUS MALL HARDSCAPE PLAN</u>	<u>02/20/2019</u>
<u>L104</u>	<u>SOUTH RECREATION MALL HARDSCAPE PLAN</u>	<u>02/20/2019</u>
<u>L105</u>	<u>NORTH RECREATION MALL HARDSCAPE PLAN</u>	<u>02/20/2019</u>
<u>L106</u>	<u>NORTH RECREATION MALL HARDSCAPE PLAN</u>	<u>02/20/2019</u>
<u>L110</u>	<u>ENLARGED PLAN</u>	<u>02/20/2019</u>
<u>L111</u>	<u>ENLARGED PLAN</u>	<u>02/20/2019</u>
<u>L112</u>	<u>ENLARGED SOUTH PARKLET ENLARGED PLAN</u>	<u>02/20/2019</u>
<u>L113</u>	<u>ENLARGED NORTH PARKLET ENLARGED PLAN</u>	<u>02/20/2019</u>
<u>L114</u>	<u>RAMP AND STAIRS ENLARGED PLAN</u>	<u>02/20/2019</u>
<u>L120</u>	<u>MOBILITY HUB ENTRY SECTION AND ELEVATIONS</u>	<u>02/20/2019</u>
<u>L121</u>	<u>MOBILITY HUB ENTRY SECTIONS AND ELEVATIONS</u>	<u>02/20/2019</u>
<u>L122</u>	<u>REC. MALL ALTERNATIVE SECTIONS AND ELEVATIONS</u>	<u>02/20/2019</u>
<u>L123</u>	<u>MOBILITY HUB MEDIAN FENCE PLAN</u>	<u>02/20/2019</u>
<u>L124</u>	<u>MOBILITY HUB SECTIONS AND ELEVATIONS</u>	<u>02/20/2019</u>
<u>L125</u>	<u>MOBILITY HUB SECTIONS AND ELEVATIONS</u>	<u>02/20/2019</u>
<u>L126</u>	<u>MOBILITY HUB ENTRY SECTION AND ELEVATIONS</u>	<u>02/20/2019</u>
<u>L201</u>	<u>HARDSCAPE DETAILS</u>	<u>02/20/2019</u>
<u>L202</u>	<u>HARDSCAPE DETAILS</u>	<u>02/20/2019</u>

<u>L203</u>	<u>HARDSCAPE DETAILS</u>	<u>02/20/2019</u>
<u>L204</u>	<u>HARDSCAPE DETAILS</u>	<u>02/20/2019</u>
<u>L205</u>	<u>HARDSCAPE DETAILS</u>	<u>02/20/2019</u>
<u>L206</u>	<u>HARDSCAPE DETAILS</u>	<u>02/20/2019</u>
<u>L401</u>	<u>IRRIGATION PLAN</u>	<u>02/20/2019</u>
<u>L402</u>	<u>IRRIGATION PLAN</u>	<u>02/20/2019</u>
<u>L403</u>	<u>IRRIGATION PLAN</u>	<u>02/20/2019</u>
<u>L404</u>	<u>IRRIGATION PLAN</u>	<u>02/20/2019</u>
<u>L405</u>	<u>IRRIGATION PLAN</u>	<u>02/20/2019</u>
<u>L406</u>	<u>IRRIGATION PLAN</u>	<u>02/20/2019</u>
<u>L407</u>	<u>IRRIGATION PLAN</u>	<u>02/20/2019</u>
<u>L408</u>	<u>IRRIGATION PLAN</u>	<u>02/20/2019</u>
<u>L409</u>	<u>IRRIGATION PLAN</u>	<u>02/20/2019</u>
<u>L410</u>	<u>IRRIGATION LEGEND & NOTES</u>	<u>02/20/2019</u>
<u>L411</u>	<u>IRRIGATION DETAILS</u>	<u>02/20/2019</u>
<u>L412</u>	<u>IRRIGATION DETAILS</u>	<u>02/20/2019</u>
<u>L413</u>	<u>IRRIGATION DETAILS</u>	<u>02/20/2019</u>
<u>L414</u>	<u>IRRIGATION DETAILS</u>	<u>02/20/2019</u>
<u>L501</u>	<u>MOBILITY HUB PLANTING PLAN</u>	<u>02/20/2019</u>
<u>L502</u>	<u>MOBILITY HUB PLANTING PLAN</u>	<u>02/20/2019</u>
<u>L503</u>	<u>FLEX SPACE PLANTING PLAN</u>	<u>02/20/2019</u>
<u>L504</u>	<u>MOBILITY HUB PLANTING PLAN</u>	<u>02/20/2019</u>
<u>L505</u>	<u>NORTH CAMPUS MALL PLANTING PLAN</u>	<u>02/20/2019</u>
<u>L506</u>	<u>SOUTH RECREATION MALL PLANTING PLAN</u>	<u>02/20/2019</u>
<u>L507</u>	<u>NORTH RECREATION MALL PLANTING PLAN</u>	<u>02/20/2019</u>
<u>L508</u>	<u>NORTH RECREATION MALL PLANTING PLAN</u>	<u>02/20/2019</u>
<u>L600</u>	<u>PLANT SCHEDULE</u>	<u>02/20/2019</u>
<u>L601</u>	<u>LANDSCAPE DETAILS</u>	<u>02/20/2019</u>
<u>L602</u>	<u>LANDSCAPE DETAILS</u>	<u>02/20/2019</u>
<u>E001</u>	<u>SYMBOLS LIST</u>	<u>02/20/2019</u>
<u>E101</u>	<u>SITE ELECTRICAL PLAN</u>	<u>02/20/2019</u>
<u>E102</u>	<u>SITE ELECTRICAL PLAN</u>	<u>02/20/2019</u>
<u>E103</u>	<u>SITE ELECTRICAL PLAN</u>	<u>02/20/2019</u>
<u>E104</u>	<u>SITE ELECTRICAL PLAN</u>	<u>02/20/2019</u>
<u>E106</u>	<u>SITE ELECTRICAL PLAN</u>	<u>02/20/2019</u>
<u>E107</u>	<u>CANOPY LIGHTING INSTALLATION DETAILS</u>	<u>02/20/2019</u>
<u>E108A</u>	<u>SITE ELECTRICAL KIOSK PLANS</u>	<u>02/20/2019</u>
<u>E108B</u>	<u>SITE ELECTRICAL KIOSK ELEVATIONS AND SECTIONS</u>	<u>02/20/2019</u>
<u>E108C</u>	<u>SITE ELECTRICAL KIOSK SECTION DETAILS</u>	<u>02/20/2019</u>
<u>E401</u>	<u>SINGLE LINE DIAGRAM</u>	<u>02/20/2019</u>
<u>E401A</u>	<u>SINGLE LINE DIAGRAM</u>	<u>02/20/2019</u>
<u>E401B</u>	<u>SINGLE LINE DIAGRAM</u>	<u>02/20/2019</u>
<u>E402</u>	<u>TRANSFORMER AND FEEDER SCHEDULES</u>	<u>02/20/2019</u>
<u>E402A</u>	<u>PAD-MOUNTED TRANSFORMER</u>	<u>02/20/2019</u>
<u>E402B</u>	<u>MEDIUM VOLTAGE CABLE SCHEDULE</u>	<u>02/20/2019</u>
<u>E403</u>	<u>PANEL SCHEDULES</u>	<u>02/20/2019</u>
<u>E404</u>	<u>DISTRIBUTED LIGHTING CONTROL SPECIFICATIONS</u>	<u>02/20/2019</u>
<u>E405</u>	<u>DMX LIGHTING CONTROL DIAGRAM</u>	<u>02/20/2019</u>
<u>E406</u>	<u>LIGHTING CONTROL PANEL</u>	<u>02/20/2019</u>
<u>E501</u>	<u>LIGHTING FIXTURE SCHEDULES</u>	<u>02/20/2019</u>
<u>E502</u>	<u>TITLE 24 EXTERIOR</u>	<u>02/20/2019</u>
<u>E503</u>	<u>TITLE 24 EXTERIOR</u>	<u>02/20/2019</u>
<u>E504</u>	<u>TITLE 24 EXTERIOR</u>	<u>02/20/2019</u>

<u>E701</u>	<u>MISCELLANEOUS DETAILS (EXTERIOR)</u>	<u>02/20/2019</u>
<u>M001</u>	<u>LEGEND, SCHEDULES & NOTES</u>	<u>02/20/2019</u>
<u>M002</u>	<u>TITLE 24 COMPLIANCE FORMS</u>	<u>02/20/2019</u>
<u>M003</u>	<u>TITLE 24 COMPLIANCE FORMS</u>	<u>02/20/2019</u>
<u>M004</u>	<u>TITLE 24 COMPLIANCE FORMS</u>	<u>02/20/2019</u>
<u>M201</u>	<u>MECHANICAL FLOOR PLAN</u>	<u>02/20/2019</u>
<u>M501</u>	<u>DETAILS</u>	<u>02/20/2019</u>
<u>P001</u>	<u>LEGEND, SCHEDULES & NOTES</u>	<u>02/20/2019</u>
<u>P101</u>	<u>PLUMBING FLOOR PLAN</u>	<u>02/20/2019</u>
<u>EG100</u>	<u>SIGN LOCATIONS</u>	<u>02/20/2019</u>
<u>EG101</u>	<u>SIGN LOCATIONS</u>	<u>02/20/2019</u>
<u>EG102</u>	<u>SIGN LOCATIONS</u>	<u>02/20/2019</u>
<u>EG103</u>	<u>DESIGN STANDARDS REFERENCE</u>	<u>02/20/2019</u>
<u>EG104</u>	<u>CODE COMPLIANCE REFERENCE</u>	<u>02/20/2019</u>
<u>EG105</u>	<u>A01 DESIGN DETAILS</u>	<u>02/20/2019</u>
<u>EG106</u>	<u>A02 DESIGN DETAILS</u>	<u>02/20/2019</u>
<u>EG107</u>	<u>A03, A04, A05, C03, DESIGN DETAILS</u>	<u>02/20/2019</u>
<u>EG108</u>	<u>B01, B02, D01 DESIGN DETAILS</u>	<u>02/20/2019</u>
<u>EG109</u>	<u>C01, DESIGN DETAILS</u>	<u>02/20/2019</u>
<u>EG110</u>	<u>C02, DESIGN DETAILS</u>	<u>02/20/2019</u>

END OF ADDENDUM

TABLE OF CONTENTS

Cover Page

Table of Contents

Certification

Advertisement for Contractor Prequalification and for Bids

Prequalification Questionnaire

Prequalification Evaluation

Project Directory

Instructions to Bidders

Supplementary Instructions to Bidders

Information Available to Bidders

Bid Form

Bid Bond

FTA Required Forms

Agreement

General Conditions

Supplementary Conditions

Exhibits

List of Drawings

Drawings (Under Separate Cover)

Specifications

BID FORM

FOR: MOBILITY HUB
PROJECT NUMBER: 950549
CONTRACT NUMBER: 950549-LF-2019-53
UNIVERSITY OF CALIFORNIA, RIVERSIDE
RIVERSIDE, CALIFORNIA

February 28, 2019 ~~February 25, 2019~~

BID TO:

Planning, Design & Construction ~~Architects and Engineers~~
UNIVERSITY OF CALIFORNIA, RIVERSIDE
1223 University Avenue, Suite 240
Riverside, CA 92521

(951) 827-1269

BID FROM:

(Name of Bidder)

(Contact Name)

(Address)

(City, State, Zip Code)

(Telephone Number)

(Facsimile Number)

(E-mail)

(Date Bid Submitted)

Note: All portions of this Bid Form must be completed and the Bid Form must be signed before the Bid is submitted. Failure to do so will result in the Bid being rejected as non-responsive.

BIDDER'S NAME: _____

1.0 BIDDER'S REPRESENTATIONS

Bidder, represents that a) Bidder and all Subcontractors, regardless of tier, has the appropriate current and active Contractor's licenses required by the State of California and the Bidding Documents; b) it has carefully read and examined the Bidding Documents for the proposed Work on this Project; c) it has examined the site of the proposed Work and all Information Available to Bidders; d) it has become familiar with all the conditions related to the proposed Work, including the availability of labor, materials, and equipment; e) Bidder and all Subcontractors, regardless of tier, are currently registered with the California Department of Industrial Relations pursuant to California Labor Code Section 1725.5 and 1771.1. Bidder hereby offers to furnish all labor, materials, equipment, tools, transportation, and services necessary to complete the proposed Work on this Project in accordance with the Contract Documents for the sums quoted. Bidder further agrees that it will not withdraw its Bid within **60** days after the Bid Deadline, and that, if it is selected as the apparent lowest responsive and responsible Bidder, that it will, within 10 days after receipt of notice of selection, sign and deliver to University the Agreement in triplicate and furnish to University all items required by the Bidding Documents. If awarded the Contract, Bidder agrees to complete the proposed Work within **330** days after the date of commencement specified in the Notice to Proceed.

2.0 ADDENDA

Bidder acknowledges that it is Bidder's responsibility to ascertain whether any Addenda have been issued and if so, to obtain copies of such Addenda from University's Facility at the appropriate address stated on Page 1 of this Bid Form. Bidder therefore agrees to be bound by all Addenda that have been issued for this Bid.

3.0 NOT USED

4.0 LUMP SUM BASE BID

\$

--	--

 ,

--	--	--

 ,

--	--	--

 .

--	--

(Place figures in appropriate boxes.)

Bidder includes in the Lump Sum Base Bid the following allowances:

Allowance No. 1: Include an allowance of **\$300,000.00** for unforeseen utility relocation, repair, realignment, or remediation., as specified in Specification Section 01 2100 Allowances.

5.0 SELECTION OF APPARENT LOW BIDDER

Refer to the Instructions to Bidders for selection of apparent low bidder.

BIDDER'S NAME: _____

6.0 UNIT PRICES - NOT USED

7.0 DAILY RATE OF COMPENSATION FOR COMPENSABLE DELAYS

Bidder shall determine and provide below the daily rate of compensation for any Compensable Delay caused by University at any time during the performance of the Work. A Facility may choose a minimum compensable delay in the best interests of the Project. If so, use the language in parentheses { } and in grey highlight:

\$

--	--

 ,

--	--	--

 •

--	--

 X **30** multiplier
 (Place figures in appropriate boxes.)

Failure to fill in a dollar figure for the daily rate for Compensable Delay shall render the bid non-responsive. University will perform the extension of the daily rate times the multiplier.

The daily rate shown above will be the total amount of Contractor entitlement for each day of Compensable Delay caused by University at any time during the performance of the Work and shall constitute payment in full for all delay costs, direct or indirect (including, without limitation, compensation for all extended home office overhead and extended general conditions), of the Contractor and all subcontractors, suppliers, persons, and entities under or claiming through Contractor on the Project. The number of days of Compensable Delay shown as a "multiplier" above is not intended as an estimate of the number of days of Compensable Delay anticipated by the University. The University will pay the daily rate of compensation only for the actual number of days of Compensable Delay, as defined in the General Conditions; the actual number of days of Compensable Delay may be greater or lesser than the "multiplier" shown above.

BIDDER'S NAME: _____

8.0 ALTERNATES

In order for a Bid to be responsive, Bidder must submit an additive bid, a deductive bid, or a "no change" bid, for each Alternate listed below. The failure to do so shall result in the Bid being rejected as non-responsive. The failure to quote an amount, unless the bidder marks the "no change" box, will result in the bid being rejected as non-responsive.

The Contract Time will change by the number of days, if any, specified for each accepted Alternate.

Alternate No. 1

Flex Space, as specified in Specification Section 01 2300.

Bid for Alternate No. 1

If "Add" or "Deduct" is intended, indicate by placing figures in the corresponding boxes. If "No Change" is intended, indicate by marking the "No Change" box

Add	\$,			,			.		
Deduct	\$,			,			.		

No Change: Bidder will perform this Alternate without change to Contract Sum.

No extension of time will be granted if this Alternate is accepted.

University reserves the right to accept this Alternate within **30** calendar days after the date University signs the Agreement.

Alternate No. 2

North Recreation Mall, as specified in Specification Section 01 2300.

Bid for Alternate No. 2

If "Add" or "Deduct" is intended, indicate by placing figures in the corresponding boxes. If "No Change" is intended, indicate by marking the "No Change" box

Add	\$,			,			.		
Deduct	\$,			,			.		

No Change: Bidder will perform this Alternate without change to Contract Sum.

No extension of time will be granted if this Alternate is accepted.

University reserves the right to accept this Alternate within **30** calendar days after the date University signs the Agreement.

BIDDER'S NAME: _____

Alternate No. 3

Scoreboard, as specified in Specification Section 01 2300.

Bid for Alternate No. 3

If "Add" or "Deduct" is intended, indicate by placing figures in the corresponding boxes. If "No Change" is intended, indicate by marking the "No Change" box

Add \$, , .

Deduct \$, , .

No Change: Bidder will perform this Alternate without change to Contract Sum.

No extension of time will be granted if this Alternate is accepted.

University reserves the right to accept this Alternate within **30** calendar days after the date University signs the Agreement.

Alternate No. 4

AESS Fence Posts, as specified in Specification Section 01 2300.

Bid for Alternate No. 4

If "Add" or "Deduct" is intended, indicate by placing figures in the corresponding boxes. If "No Change" is intended, indicate by marking the "No Change" box

Add \$, , .

Deduct \$, , .

No Change: Bidder will perform this Alternate without change to Contract Sum.

No extension of time will be granted if this Alternate is accepted.

University reserves the right to accept this Alternate within **30** calendar days after the date University signs the Agreement.

BIDDER'S NAME: _____

Alternate No. 5

Integrated Fabrication Mock-Ups, as specified in Specification Section 01 2300.

Bid for Alternate No. 5

If "Add" or "Deduct" is intended, indicate by placing figures in the corresponding boxes. If "No Change" is intended, indicate by marking the "No Change" box

Add	\$,			,			.		
Deduct	\$,			,			.		

No Change: Bidder will perform this Alternate without change to Contract Sum.

No extension of time will be granted if this Alternate is accepted.

University reserves the right to accept this Alternate within **30** calendar days after the date University signs the Agreement.

Alternate No. 6

North Campus Drive Mall, as specified in Specification Section 01 2300.

Bid for Alternate No. 6

If "Add" or "Deduct" is intended, indicate by placing figures in the corresponding boxes. If "No Change" is intended, indicate by marking the "No Change" box

Add	\$,			,			.		
Deduct	\$,			,			.		

No Change: Bidder will perform this Alternate without change to Contract Sum.

No extension of time will be granted if this Alternate is accepted.

University reserves the right to accept this Alternate within **30** calendar days after the date University signs the Agreement.

BIDDER'S NAME: _____

9.0 LIST OF SUBCONTRACTORS

Bidder will use Subcontractors for the Work:

No Yes

If "yes", provide in the spaces below (a) the name, the location of the place of business, and the California contractor license number of each subcontractor who will perform work or labor or render service to the prime contractor in or about the construction of the work or improvement, or a subcontractor licensed by the state of California who, under subcontract to the prime contractor, specially fabricates and installs a portion of the work or improvement according to detailed drawings contained in the plans and specifications, in an amount in excess of one-half of 1 percent of the prime contractor's total bid, (b) the portion of the work which will be done by each subcontractor. The prime contractor shall list only one subcontractor for each such portion as is defined by the prime contractor in its bid.

Portion of the Work Activity (e.g. electrical, mechanical, concrete)	Subcontractor			
	Name of Business	Location of Business (City)	License No.	DIR Registration No.

(Note: Add additional pages if required.)

BIDDER’S NAME: _____

10.0 LIST OF CHANGES IN SUBCONTRACTORS DUE TO ALTERNATES

The information below must be provided for all changes in first-tier Subcontractors if University selects Alternates. List changes in Subcontractors only for those portions of the Work valued in excess of one-half of 1 percent of prime contractor’s total bid.

Portion of the Work Activity (e.g. electrical, mechanical, concrete)	Subcontractor			
	Name of Business	Location of Business (City)	License No.	DIR Registration No.

(Note: Add additional pages if required.)

BIDDER'S NAME: _____

11.0 BIDDER INFORMATION

TYPE OF ORGANIZATION

(Corporation, Partnership, Individual, Joint Venture, etc.)

IF A CORPORATION, THE CORPORATION IS ORGANIZED UNDER THE LAWS OF:

THE STATE OF _____
(State)

NAME OF PRESIDENT OF THE CORPORATION:

(Insert Name)

NAME OF SECRETARY OF THE CORPORATION:

(Insert Name)

IF A PARTNERSHIP, NAMES OF ALL GENERAL PARTNERS:

(Insert Name(s))

CALIFORNIA CONTRACTORS LICENSE(S):

(Classification(s)) (License Number) (Expiration Date)

(For Joint Venture, list Joint Venture's license and licenses for all Joint Venture partners.)

BIDDER'S NAME: _____

12.0 REQUIRED COMPLETED ATTACHMENTS

The following documents are submitted with and made a condition of this Bid:

1. Bid Security in the form of _____
(Bid Bond or Certified Check)

2. FTA Documents signed by General and listed subcontractors.

13.0 DECLARATION

I, _____, hereby declare that I am the
(Printed Name)
_____ of _____
(Title) (Name of Bidder)

submitting this Bid Form; that I am duly authorized to execute this Bid Form on behalf of Bidder; and that all information set forth in this Bid Form and all attachments hereto are, to the best of my knowledge, true, accurate, and complete as of its submission date.

I further declare that this bid is not made in the interest of, or on behalf of, any undisclosed person, partnership, company, association, organization, or corporation; that the bid is genuine and not collusive or sham; that the bidder has not directly or indirectly induced or solicited any other bidder to put in a false or sham bid, and has not directly or indirectly colluded, conspired, connived, or agreed with any bidder or anyone else to put in a sham bid, or that anyone shall refrain from bidding; that the bidder has not in any manner, directly or indirectly, sought by agreement, communication, or conference with anyone to fix the bid price of the bidder or any other bidder, or to fix any overhead, profit, or cost element of the bid price, or of that of any other bidder, or to secure any advantage against the public body awarding the contract of anyone interested in the proposed contract; that all statements contained in the bid are true; and, further, that the bidder has not, directly or indirectly, submitted his or her bid price or any breakdown thereof, or the contents thereof, or divulged information or data relative thereto, or paid, and will not pay, any fee to any corporation, partnership, company association, organization, bid depository, or to any member or agent thereof to effectuate a collusive or sham bid.

I declare, under penalty of perjury, that the foregoing is true and correct and that this Declaration was executed at:

_____, in the State of _____,
(Name of City if within a City, otherwise Name of County) (State)

on _____
(Date)

(Signature)

FTA REQUIRED FORMS

**REQUIRED FORMS TO BE TURNED
IN WITH BID FORM**

**APPLICABLE TO PRIME BIDDERS AND ALL
SUBCONTRACTORS LISTED ON
RESPECTIVE BID FORMS**

**CERTIFICATION OF PRIMARY PARTICIPANT
Regarding Debarment, Suspension and Other Responsibility Matters**

For use by prime contractors submitting a proposal in an amount equal to or greater than \$25,000.

The _____ certifies to the best of its knowledge and
(firm name/principal)
belief, that it and its principals:

1. Are not presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily excluded from covered transactions by any Federal department or agency;
2. Have not within a three-year period preceding this proposal been convicted of or had a civil judgment rendered against them for commission of fraud or a criminal offense in connection with obtaining, attempting to obtain, or performing a public (Federal, State or local) transaction or contract under a public transaction; violation of Federal or State antitrust statutes or commission of embezzlement, theft, forgery, bribery, falsification or destruction of records, making false statements, or receiving stolen property;
3. Are not presently indicted for or otherwise criminally or civilly charged by a governmental entity (Federal, State or local) with commission of any of the offenses enumerated in paragraph (2) of this certification; and
4. Have not within a three-year period preceding this application/proposal had one or more public transactions (Federal, State or local) terminated for cause or default.

If unable to certify to any of the statements in this certification, the participant shall attach an explanation to this certification.

The primary participant, _____ certifies or
(firm name/principal)
affirms the truthfulness and accuracy of the contents of the statements submitted on or with this certification and understands that the provisions of 31 U.S.C. sections 3801 et seq. are applicable thereto.

Signature and Title of Authorized Official

**CERTIFICATION OF LOWER-TIER PARTICIPANTS
Regarding Debarment, Suspension and Other Ineligibility and Voluntary Exclusion**

For use by sub-contractors who submitted proposals to the prime contractor in an amount equal to or greater than \$25,000.

The _____
(firm name/principal)

certifies by submission of this proposal, that neither it nor its principals are presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily excluded from participant in this transaction by any Federal department or agency.

If unable to certify to any of the statements in this certification, such participant shall attach an explanation to this proposal.

The _____
(firm name/principal)

certifies or affirms the truthfulness and accuracy of the statements submitted on or with this certification and understands that the provisions of 31 U.S.C. sections 3801 et seq. are applicable thereto.

Signature and Title of Authorized Official

**CERTIFICATION
OF
RESTRICTIONS ON LOBBYING**

I, _____, hereby certify on behalf (name of proposer) of
_____ that:
(name of company)

(1) No Federal appropriated funds have been paid or will be paid, by or on behalf of the undersigned, to any person for influencing or attempting to influence an officer or employee of any agency, a Member of Congress, an officer or employee of Congress, or an employee of a Member of Congress in connection with the awarding of any Federal contract, the making of any Federal grant, the making of any Federal loan, the entering into of any cooperative agreement, and the extension, continuation, renewal, amendment, or modification of any Federal contract, grant, loan, or cooperative agreement.

(2) If any funds, other than Federal appropriated funds, have been paid or will be paid to any person for influencing or attempting to influence an officer or employee of any agency, a Member of Congress, an officer or employee of Congress, or an employee of a Member of Congress in connection with this Federal contract, grant, loan, or cooperative agreement, the undersigned shall complete and submit Standard Form - LLL, "Disclosure of Lobbying Activities," in accordance with its instructions.

(3) The undersigned shall require that the language of this certification be included in all subcontracts, and that all subcontractors shall certify and disclose accordingly.

This certification is a material representation of fact upon which reliance is placed when this transaction was made or entered into. Submission of this certification is a prerequisite for making or entering into this transaction imposed by section 1352, title 31, U.S. Code. Any person who fails to file the required certification shall be subject to civil penalty of not less than \$10,000 and not more than \$100,000 for each such failure.

Executed this _____ day of _____, 20 _____

By _____
(signature of authorized official)

(title of authorized official)

Agreement No. _____

CERTIFICATION OF DRUG FREE WORKPLACE

I, _____ (*name of authorized official*), hereby certify on behalf of _____ (*name of company*) that the CONTRACTOR named above, and all Sub-Contractors working on this contract, will comply with California Government Code Section 8355 in matters relating to providing a drug-free workplace. The CONTRACTOR and all Sub-Contractors will therefore:

1. Publish a statement notifying employees that unlawful manufacture, distribution, dispensation, possession, or use of a controlled substance are prohibited, and that specified actions will be taken against employees for violation of these prohibitions, as required by California Government Code Section 8355(a).
2. Establish a Drug-free Awareness Program, as required by California Government Code Section 8355(b), to inform employees all of the following:
 - a. The dangers of drug abuse in the workplace;
 - b. The firm's policy of maintaining a drug-free workplace;
 - c. Any available counseling, rehabilitation and employee assistance programs, and;
 - d. Penalties that may be imposed upon employees for drug abuse violations, including that no employee who tests positive for use of a controlled substance shall be permitted to work on this contract.
3. Provide, as required by California Government Code Section 8355(c), that every employee who works on the proposed contract:
 - a. Will receive a copy of the firm's drug-free policy statement, and;
 - b. Will agree to abide by the terms of the firm's statement as a condition of employment on the contract.

CERTIFICATION:

I, _____ (*name of authorized official*), hereby certify that the above-named company, which I am duly authorized to represent, will comply with the Drug Free Workplace requirements of this contract. I understand that this certification is made under penalty of perjury, under the laws of the State of California.

Executed this _____ day of _____, 20 _____.

Signature of Authorized Official

Title

“BUY AMERICA” PROVISION

The contractor agrees to comply with 49 U.S.C. 5323(j) and 49 C.F.R. Part 661, which provide that Federal funds may not be obligated unless steel, iron and manufactured products used in FTA-funded projects are produced in the United States, unless a waiver has been granted by FTA or the product is subject to a general waiver. General waivers are listed in 49 C.F.R. 661.7, and include microprocessors, computers, microcomputers, or software, or other such devices, which are used solely for the purpose of processing or storing data.

A bidder or offeror must submit to the FTA recipient the appropriate Buy America certification (below) with all bids or offers on FTA-funded contracts, except those subject to a general waiver. Bids or offers that are not accompanied by a completed Buy America certification must be rejected as nonresponsive. This requirement does not apply to lower tier subcontractors.

“BUY AMERICA” CERTIFICATION

Certificate of Compliance with Buy America Requirements

The bidder or offeror hereby certifies that it will comply with the requirements of 49 U.S.C. 5323(j)(1) and the applicable regulations in 49 CFR 661.

Date _____

Signature _____

Company _____

Name _____

Title _____

Certificate of Non-Compliance with Buy America Requirements

The bidder or offeror hereby certifies that it cannot comply with the requirements of 49 U.S.C. 5323(j), but may qualify for an exemption to the requirement pursuant to 49 U.S.C. 5323(j)(2), as amended, and the applicable regulations in 49 CFR 661.7.

Date _____

Signature _____

Company _____

Name _____

Title _____

LIST OF DRAWINGS

<u>SHEET NO.</u>	<u>TITLE</u>	<u>DATE</u>
	<u>COVER SHEET AND TITLE PAGE</u>	<u>02/20/2019</u>
<u>G001</u>	<u>SHEET INDEX</u>	<u>02/20/2019</u>
<u>G002</u>	<u>PROJECT INFO & ABBREVIATIONS</u>	<u>02/20/2019</u>
<u>G003</u>	<u>REFERENCE SYMBOLS</u>	<u>02/20/2019</u>
<u>G004</u>	<u>ACCESSIBILITY NOTES</u>	<u>02/20/2019</u>
<u>G005</u>	<u>GENERAL NOTES</u>	<u>02/20/2019</u>
<u>G006</u>	<u>GENERAL NOTES</u>	<u>02/20/2019</u>
<u>G007</u>	<u>ACCESSIBLE PATH PLAN</u>	<u>02/20/2019</u>
<u>G101</u>	<u>ACCESSIBLE PATH PLAN</u>	<u>02/20/2019</u>
<u>G102</u>	<u>ACCESSIBLE PATH PLAN</u>	<u>02/20/2019</u>
<u>G103</u>	<u>ACCESSIBLE PATH PLAN</u>	<u>02/20/2019</u>
<u>G104</u>	<u>ACCESSIBLE PATH PLAN</u>	<u>02/20/2019</u>
<u>G105</u>	<u>ACCESSIBLE PATH PLAN</u>	<u>02/20/2019</u>
<u>G106</u>	<u>ACCESSIBLE PATH PLAN</u>	<u>02/20/2019</u>
<u>G260</u>	<u>MOUNTING HEIGHT DETAILS</u>	<u>02/20/2019</u>
<u>G300</u>	<u>EMERGENCY VEHICLE ACCESS DIAGRAM</u>	<u>02/20/2019</u>
<u>C001</u>	<u>TITLE SHEET</u>	<u>02/20/2019</u>
<u>C100</u>	<u>OVERALL KEY MAP</u>	<u>02/20/2019</u>
<u>C101</u>	<u>SITE DEMOLITION PLAN</u>	<u>02/20/2019</u>
<u>C102</u>	<u>SITE DEMOLITION PLAN</u>	<u>02/20/2019</u>
<u>C103</u>	<u>SITE DEMOLITION PLAN</u>	<u>02/20/2019</u>
<u>C104</u>	<u>SITE DEMOLITION PLAN</u>	<u>02/20/2019</u>
<u>C105</u>	<u>SITE DEMOLITION PLAN</u>	<u>02/20/2019</u>
<u>C106</u>	<u>SITE DEMOLITION PLAN</u>	<u>02/20/2019</u>
<u>C201</u>	<u>HORIZONTAL CONTROL PLAN AND STRIPING</u>	<u>02/20/2019</u>
<u>C202</u>	<u>HORIZONTAL CONTROL PLAN AND STRIPING</u>	<u>02/20/2019</u>
<u>C203</u>	<u>HORIZONTAL CONTROL PLAN AND STRIPING</u>	<u>02/20/2019</u>
<u>C204</u>	<u>HORIZONTAL CONTROL PLAN AND STRIPING</u>	<u>02/20/2019</u>
<u>C205</u>	<u>HORIZONTAL CONTROL PLAN AND STRIPING</u>	<u>02/20/2019</u>
<u>C206</u>	<u>HORIZONTAL CONTROL PLAN AND STRIPING</u>	<u>02/20/2019</u>
<u>C301</u>	<u>GRADING AND PAVING PLAN</u>	<u>02/20/2019</u>
<u>C302</u>	<u>GRADING AND PAVING PLAN</u>	<u>02/20/2019</u>
<u>C303</u>	<u>GRADING AND PAVING PLAN</u>	<u>02/20/2019</u>
<u>C304</u>	<u>GRADING AND PAVING PLAN</u>	<u>02/20/2019</u>
<u>C305</u>	<u>GRADING AND PAVING PLAN</u>	<u>02/20/2019</u>
<u>C306</u>	<u>GRADING AND PAVING PLAN</u>	<u>02/20/2019</u>
<u>C401</u>	<u>CIVIL UTILITY PLAN</u>	<u>02/20/2019</u>
<u>C402</u>	<u>CIVIL UTILITY PLAN</u>	<u>02/20/2019</u>
<u>C403</u>	<u>CIVIL UTILITY PLAN</u>	<u>02/20/2019</u>
<u>C404</u>	<u>CIVIL UTILITY PLAN</u>	<u>02/20/2019</u>
<u>C405</u>	<u>CIVIL UTILITY PLAN</u>	<u>02/20/2019</u>
<u>C406</u>	<u>CIVIL UTILITY PLAN</u>	<u>02/20/2019</u>
<u>C901</u>	<u>CIVIL DETAILS</u>	<u>02/20/2019</u>
<u>C902</u>	<u>CIVIL DETAILS</u>	<u>02/20/2019</u>
<u>C903</u>	<u>CIVIL DETAILS</u>	<u>02/20/2019</u>
<u>C904</u>	<u>CIVIL DETAILS</u>	<u>02/20/2019</u>
<u>C905</u>	<u>CIVIL DETAILS</u>	<u>02/20/2019</u>
<u>R-4473 1of2</u>	<u>TITLE SHEET</u>	
<u>R-4473 2of2</u>	<u>UNIVERSITY & CANYON CREST</u>	

<u>XL780</u>	<u>SIGNAGE & STRIPING PLAN</u>	<u>02/20/2019</u>
<u>X559</u>	<u>TRAFFIC SIGNAL PLAN</u>	<u>02/20/2019</u>
<u>S001</u>	<u>GENERAL NOTES</u>	<u>02/20/2019</u>
<u>S002</u>	<u>GENERAL NOTES</u>	<u>02/20/2019</u>
<u>S100</u>	<u>TYPICAL CONCRETE DETAILS</u>	<u>02/20/2019</u>
<u>S101</u>	<u>TYPICAL CONCRETE DETAILS</u>	<u>02/20/2019</u>
<u>S102</u>	<u>TYPICAL CONCRETE DETAILS</u>	<u>02/20/2019</u>
<u>S120</u>	<u>TYPICAL STEEL DETAILS</u>	<u>02/20/2019</u>
<u>S121</u>	<u>TYPICAL STEEL DETAILS</u>	<u>02/20/2019</u>
<u>S200</u>	<u>CANOPY FOUNDATION AND ROOF FRAMING PLANS</u>	<u>02/20/2019</u>
<u>S201</u>	<u>KIOSK FOUNDATION AND ROOF FRAMING PLANS</u>	<u>02/20/2019</u>
<u>S202</u>	<u>HARDSCAPE FRAMING PLAN AND DETAILS</u>	<u>02/20/2019</u>
<u>S301</u>	<u>CANOPY ELEVATIONS AND SECTIONS</u>	<u>02/20/2019</u>
<u>S302</u>	<u>CANOPY DETAILS</u>	<u>02/20/2019</u>
<u>S303</u>	<u>CANOPY DETAILS</u>	<u>02/20/2019</u>
<u>S401</u>	<u>RETAINING WALLS</u>	<u>02/20/2019</u>
<u>A101</u>	<u>SITE PLAN</u>	<u>02/20/2019</u>
<u>A102</u>	<u>SITE PLAN</u>	<u>02/20/2019</u>
<u>A111</u>	<u>CANOPY PLAN</u>	<u>02/20/2019</u>
<u>A112</u>	<u>CANOPY PLAN</u>	<u>02/20/2019</u>
<u>A121</u>	<u>KIOSK PLANS</u>	<u>02/20/2019</u>
<u>A122</u>	<u>KIOSK PLANS</u>	<u>02/20/2019</u>
<u>A211</u>	<u>CANOPY ELEVATIONS</u>	<u>02/20/2019</u>
<u>A221</u>	<u>KIOSK ELEVATIONS</u>	<u>02/20/2019</u>
<u>A222</u>	<u>KIOSK ELEVATIONS BEYOND RAIN SCREEN</u>	<u>02/20/2019</u>
<u>A321</u>	<u>KIOSK SECTIONS</u>	<u>02/20/2019</u>
<u>A322</u>	<u>KIOSK WALL SECTIONS</u>	<u>02/20/2019</u>
<u>A323</u>	<u>KIOSK WALL SECTIONS</u>	<u>02/20/2019</u>
<u>A421</u>	<u>KIOSK INTERIOR ELEVATIONS</u>	<u>02/20/2019</u>
<u>A501</u>	<u>KIOSK WATER PROOFING</u>	<u>02/20/2019</u>
<u>A511</u>	<u>CANOPY DETAILS</u>	<u>02/20/2019</u>
<u>A512</u>	<u>CANOPY DETAILS</u>	<u>02/20/2019</u>
<u>A513</u>	<u>CANOPY DETAILS</u>	<u>02/20/2019</u>
<u>A521</u>	<u>KIOSK DETAILS</u>	<u>02/20/2019</u>
<u>A522</u>	<u>KIOSK DETAIL PLANS</u>	<u>02/20/2019</u>
<u>A523</u>	<u>KIOSK DETAILS</u>	<u>02/20/2019</u>
<u>A524</u>	<u>KIOSK ROOF DETAILS</u>	<u>02/20/2019</u>
<u>A525</u>	<u>KIOSK DETAILS</u>	<u>02/20/2019</u>
<u>A531</u>	<u>PLANTER DETAILS</u>	<u>02/20/2019</u>
<u>A541</u>	<u>FENCE DETAILS</u>	<u>02/20/2019</u>
<u>A542</u>	<u>REC. MALL ALTERNATIVE SECTIONS & ELEVATIONS</u>	<u>02/20/2019</u>
<u>A543</u>	<u>GATE DETAILS</u>	<u>02/20/2019</u>
<u>A544</u>	<u>KIOSK BOLLARD DETAILS</u>	<u>02/20/2019</u>
<u>A601</u>	<u>DOOR AND WINDOW SCHEDULE</u>	<u>02/20/2019</u>
<u>A602</u>	<u>DOOR DETAILS</u>	<u>02/20/2019</u>
<u>A603</u>	<u>WINDOW DETAILS</u>	<u>02/20/2019</u>
<u>A604</u>	<u>WINDOW DETAILS</u>	<u>02/20/2019</u>
<u>A611</u>	<u>PARTITION TYPES</u>	<u>02/20/2019</u>
<u>A621</u>	<u>KIOSK PANEL PATTERNS</u>	<u>02/20/2019</u>
<u>A622</u>	<u>KIOSK PANEL PATTERNS</u>	<u>02/20/2019</u>
<u>A623</u>	<u>KIOSK PANEL PATTERNS</u>	<u>02/20/2019</u>
<u>A624</u>	<u>KIOSK PANEL PATTERNS</u>	<u>02/20/2019</u>
<u>A625</u>	<u>MEDIAN FENCE PERFORATION PATTERN</u>	<u>02/20/2019</u>
<u>A626</u>	<u>RAMP GUARD PERFORATION PATTERN</u>	<u>02/20/2019</u>

<u>A627</u>	<u>RAMP GUARD PERFORATION PATTERN</u>	<u>02/20/2019</u>
<u>A641</u>	<u>ROOF FINISH SCHEDULE</u>	<u>02/20/2019</u>
<u>A872</u>	<u>ACOUSTIC TILE CEILING DETAILS</u>	<u>02/20/2019</u>
<u>A873</u>	<u>ACOUSTIC TILE CEILING DETAILS</u>	<u>02/20/2019</u>
<u>L001</u>	<u>OVERALL SITE PLAN</u>	<u>02/20/2019</u>
<u>L002</u>	<u>ABBREVIATIONS AND NOTES</u>	<u>02/20/2019</u>
<u>L003</u>	<u>MATERIALS SCHEDULE</u>	<u>02/20/2019</u>
<u>L101</u>	<u>MOBILITY HUB HARDSCAPE PLAN</u>	<u>02/20/2019</u>
<u>L102</u>	<u>MOBILITY HUB HARDSCAPE PLAN</u>	<u>02/20/2019</u>
<u>L103</u>	<u>NORTH CAMPUS MALL HARDSCAPE PLAN</u>	<u>02/20/2019</u>
<u>L104</u>	<u>SOUTH RECREATION MALL HARDSCAPE PLAN</u>	<u>02/20/2019</u>
<u>L105</u>	<u>NORTH RECREATION MALL HARDSCAPE PLAN</u>	<u>02/20/2019</u>
<u>L106</u>	<u>NORTH RECREATION MALL HARDSCAPE PLAN</u>	<u>02/20/2019</u>
<u>L110</u>	<u>ENLARGED PLAN</u>	<u>02/20/2019</u>
<u>L111</u>	<u>ENLARGED PLAN</u>	<u>02/20/2019</u>
<u>L112</u>	<u>ENLARGED SOUTH PARKLET ENLARGED PLAN</u>	<u>02/20/2019</u>
<u>L113</u>	<u>ENLARGED NORTH PARKLET ENLARGED PLAN</u>	<u>02/20/2019</u>
<u>L114</u>	<u>RAMP AND STAIRS ENLARGED PLAN</u>	<u>02/20/2019</u>
<u>L120</u>	<u>MOBILITY HUB ENTRY SECTION AND ELEVATIONS</u>	<u>02/20/2019</u>
<u>L121</u>	<u>MOBILITY HUB ENTRY SECTIONS AND ELEVATIONS</u>	<u>02/20/2019</u>
<u>L122</u>	<u>REC. MALL ALTERNATIVE SECTIONS AND ELEVATIONS</u>	<u>02/20/2019</u>
<u>L123</u>	<u>MOBILITY HUB MEDIAN FENCE PLAN</u>	<u>02/20/2019</u>
<u>L124</u>	<u>MOBILITY HUB SECTIONS AND ELEVATIONS</u>	<u>02/20/2019</u>
<u>L125</u>	<u>MOBILITY HUB SECTIONS AND ELEVATIONS</u>	<u>02/20/2019</u>
<u>L126</u>	<u>MOBILITY HUB ENTRY SECTION AND ELEVATIONS</u>	<u>02/20/2019</u>
<u>L201</u>	<u>HARDSCAPE DETAILS</u>	<u>02/20/2019</u>
<u>L202</u>	<u>HARDSCAPE DETAILS</u>	<u>02/20/2019</u>
<u>L203</u>	<u>HARDSCAPE DETAILS</u>	<u>02/20/2019</u>
<u>L204</u>	<u>HARDSCAPE DETAILS</u>	<u>02/20/2019</u>
<u>L205</u>	<u>HARDSCAPE DETAILS</u>	<u>02/20/2019</u>
<u>L206</u>	<u>HARDSCAPE DETAILS</u>	<u>02/20/2019</u>
<u>L401</u>	<u>IRRIGATION PLAN</u>	<u>02/20/2019</u>
<u>L402</u>	<u>IRRIGATION PLAN</u>	<u>02/20/2019</u>
<u>L403</u>	<u>IRRIGATION PLAN</u>	<u>02/20/2019</u>
<u>L404</u>	<u>IRRIGATION PLAN</u>	<u>02/20/2019</u>
<u>L405</u>	<u>IRRIGATION PLAN</u>	<u>02/20/2019</u>
<u>L406</u>	<u>IRRIGATION PLAN</u>	<u>02/20/2019</u>
<u>L407</u>	<u>IRRIGATION PLAN</u>	<u>02/20/2019</u>
<u>L408</u>	<u>IRRIGATION PLAN</u>	<u>02/20/2019</u>
<u>L409</u>	<u>IRRIGATION PLAN</u>	<u>02/20/2019</u>
<u>L410</u>	<u>IRRIGATION LEGEND & NOTES</u>	<u>02/20/2019</u>
<u>L411</u>	<u>IRRIGATION DETAILS</u>	<u>02/20/2019</u>
<u>L412</u>	<u>IRRIGATION DETAILS</u>	<u>02/20/2019</u>
<u>L413</u>	<u>IRRIGATION DETAILS</u>	<u>02/20/2019</u>
<u>L414</u>	<u>IRRIGATION DETAILS</u>	<u>02/20/2019</u>
<u>L501</u>	<u>MOBILITY HUB PLANTING PLAN</u>	<u>02/20/2019</u>
<u>L502</u>	<u>MOBILITY HUB PLANTING PLAN</u>	<u>02/20/2019</u>
<u>L503</u>	<u>FLEX SPACE PLANTING PLAN</u>	<u>02/20/2019</u>
<u>L504</u>	<u>MOBILITY HUB PLANTING PLAN</u>	<u>02/20/2019</u>
<u>L505</u>	<u>NORTH CAMPUS MALL PLANTING PLAN</u>	<u>02/20/2019</u>
<u>L506</u>	<u>SOUTH RECREATION MALL PLANTING PLAN</u>	<u>02/20/2019</u>
<u>L507</u>	<u>NORTH RECREATION MALL PLANTING PLAN</u>	<u>02/20/2019</u>
<u>L508</u>	<u>NORTH RECREATION MALL PLANTING PLAN</u>	<u>02/20/2019</u>
<u>L600</u>	<u>PLANT SCHEDULE</u>	<u>02/20/2019</u>

<u>L601</u>	<u>LANDSCAPE DETAILS</u>	<u>02/20/2019</u>
<u>L602</u>	<u>LANDSCAPE DETAILS</u>	<u>02/20/2019</u>
<u>E001</u>	<u>SYMBOLS LIST</u>	<u>02/20/2019</u>
<u>E101</u>	<u>SITE ELECTRICAL PLAN</u>	<u>02/20/2019</u>
<u>E102</u>	<u>SITE ELECTRICAL PLAN</u>	<u>02/20/2019</u>
<u>E103</u>	<u>SITE ELECTRICAL PLAN</u>	<u>02/20/2019</u>
<u>E104</u>	<u>SITE ELECTRICAL PLAN</u>	<u>02/20/2019</u>
<u>E106</u>	<u>SITE ELECTRICAL PLAN</u>	<u>02/20/2019</u>
<u>E107</u>	<u>CANOPY LIGHTING INSTALLATION DETAILS</u>	<u>02/20/2019</u>
<u>E108A</u>	<u>SITE ELECTRICAL KIOSK PLANS</u>	<u>02/20/2019</u>
<u>E108B</u>	<u>SITE ELECTRICAL KIOSK ELEVATIONS AND SECTIONS</u>	<u>02/20/2019</u>
<u>E108C</u>	<u>SITE ELECTRICAL KIOSK SECTION DETAILS</u>	<u>02/20/2019</u>
<u>E401</u>	<u>SINGLE LINE DIAGRAM</u>	<u>02/20/2019</u>
<u>E401A</u>	<u>SINGLE LINE DIAGRAM</u>	<u>02/20/2019</u>
<u>E401B</u>	<u>SINGLE LINE DIAGRAM</u>	<u>02/20/2019</u>
<u>E402</u>	<u>TRANSFORMER AND FEEDER SCHEDULES</u>	<u>02/20/2019</u>
<u>E402A</u>	<u>PAD-MOUNTED TRANSFORMER</u>	<u>02/20/2019</u>
<u>E402B</u>	<u>MEDIUM VOLTAGE CABLE SCHEDULE</u>	<u>02/20/2019</u>
<u>E403</u>	<u>PANEL SCHEDULES</u>	<u>02/20/2019</u>
<u>E404</u>	<u>DISTRIBUTED LIGHTING CONTROL SPECIFICATIONS</u>	<u>02/20/2019</u>
<u>E405</u>	<u>DMX LIGHTING CONTROL DIAGRAM</u>	<u>02/20/2019</u>
<u>E406</u>	<u>LIGHTING CONTROL PANEL</u>	<u>02/20/2019</u>
<u>E501</u>	<u>LIGHTING FIXTURE SCHEDULES</u>	<u>02/20/2019</u>
<u>E502</u>	<u>TITLE 24 EXTERIOR</u>	<u>02/20/2019</u>
<u>E503</u>	<u>TITLE 24 EXTERIOR</u>	<u>02/20/2019</u>
<u>E504</u>	<u>TITLE 24 EXTERIOR</u>	<u>02/20/2019</u>
<u>E701</u>	<u>MISCELLANEOUS DETAILS (EXTERIOR)</u>	<u>02/20/2019</u>
<u>M001</u>	<u>LEGEND, SCHEDULES & NOTES</u>	<u>02/20/2019</u>
<u>M002</u>	<u>TITLE 24 COMPLIANCE FORMS</u>	<u>02/20/2019</u>
<u>M003</u>	<u>TITLE 24 COMPLIANCE FORMS</u>	<u>02/20/2019</u>
<u>M004</u>	<u>TITLE 24 COMPLIANCE FORMS</u>	<u>02/20/2019</u>
<u>M201</u>	<u>MECHANICAL FLOOR PLAN</u>	<u>02/20/2019</u>
<u>M501</u>	<u>DETAILS</u>	<u>02/20/2019</u>
<u>P001</u>	<u>LEGEND, SCHEDULES & NOTES</u>	<u>02/20/2019</u>
<u>P101</u>	<u>PLUMBING FLOOR PLAN</u>	<u>02/20/2019</u>
<u>EG100</u>	<u>SIGN LOCATIONS</u>	<u>02/20/2019</u>
<u>EG101</u>	<u>SIGN LOCATIONS</u>	<u>02/20/2019</u>
<u>EG102</u>	<u>SIGN LOCATIONS</u>	<u>02/20/2019</u>
<u>EG103</u>	<u>DESIGN STANDARDS REFERENCE</u>	<u>02/20/2019</u>
<u>EG104</u>	<u>CODE COMPLIANCE REFERENCE</u>	<u>02/20/2019</u>
<u>EG105</u>	<u>A01 DESIGN DETAILS</u>	<u>02/20/2019</u>
<u>EG106</u>	<u>A02 DESIGN DETAILS</u>	<u>02/20/2019</u>
<u>EG107</u>	<u>A03, A04, A05, C03, DESIGN DETAILS</u>	<u>02/20/2019</u>
<u>EG108</u>	<u>B01, B02, D01 DESIGN DETAILS</u>	<u>02/20/2019</u>
<u>EG109</u>	<u>C01, DESIGN DETAILS</u>	<u>02/20/2019</u>
<u>EG110</u>	<u>C02, DESIGN DETAILS</u>	<u>02/20/2019</u>

END OF LIST OF DRAWINGS