
MAXIMUM ACCEPTANCE COST (MAC)

Daily Rate of Compensation for 
Compensable Delay

Daily Rate of Compensation for 
Compensable Delay x 10 Day Multiplier

Alternate No. 1 –  Add to Replace first floor 
exterior doors, door hardware, glazing, and seals, 
but without altering the architectural intent of the 
building and/or altering the exterior appearance of 
the building. 

Average Technical Points

Best Value Score =
Total Project Cost/Average Technical Score

Contract Award Amount:

$1,000.00

Archtiects & Engineers
UNIVERSITY OF CALIFORNIA, RIVERSIDE

1223 University Avenue, Suite 240
Riverside, CA 92521

BID OPENING SUMMARY
CMP HVAC REPLACEMENT

950565
950565-DB-2018-56

BID DEADLINE: 2:00 PM, MARCH 5, 2018

MAXIMUM ACCEPTANCE COST (MAC):  $935,000.00 

$1.00

$18,579.29$9,919.16

BIDDER

$894,049.00 $890,806.00

$18,000.00

48%

Arrowhead Mechanical, Inc.

$30,000.00

76%

Jackson & Blanc Los Angeles Air Conditioning, Inc.

$0.00 $100.00

$872,886.00

$924,049.00 $872,886.00 $908,806.00

$11,763.93

$10.00 $0.00

$0.00

88%
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