

BID OPENING SUMMARY
Mobility HUB & Campus Linkages
Project No. 950549
Contract No. 950549-LF-2019-53
Estimated Cost: \$12,000,000

BID DEADLINE: 2:00 PM, April 11, 2019

Planning, Design & Construction
 UNIVERSITY OF CALIFORNIA, RIVERSIDE
 1223 University Avenue, Suite 240-12
 Riverside, CA 92507

BIDDER	Bidder A Stronghold Engineering, Inc.	Bidder B Granite Construction Company	Bidder C Riverside Construction Company, Inc.	Bidder D 2H Construction, Inc.
LUMP SUM BASE BID	\$ 17,170,000.00	\$ 17,200,000.00	\$ 19,490,257.00	\$ 16,145,000.00
Compensable Delay Daily Rate	\$ 2,500.00	\$ 3,500.00	\$ 2,000.00	\$ 3,000.00
DAILY RATE X 30 DAY MULTIPLIER	\$ 75,000.00	\$ 105,000.00	\$ 60,000.00	\$ 90,000.00
Alternate 1: Flex Space	\$ (205,000.00)	\$ (450,000.00)	\$ (350,000.00)	\$ (315,000.00)
Alternate 2: North Recreation Mall	\$ (460,000.00)	\$ (785,000.00)	\$ (825,000.00)	\$ (500,000.00)
Alternate 3: Scoreboard	\$ 10,000.00	\$ 21,000.00	\$ 15,000.00	\$ 25,000.00
Alternate 4: AESS Fence Posts	\$ 75,000.00	\$ 22,000.00	\$ 250,000.00	\$ 150,000.00
Alternate 5: Mock Ups	\$ (100,000.00)	\$ (110,000.00)	\$ (50,000.00)	\$ (100,000.00)
Alternate 6: North Campus Drive Mall	\$ (515,000.00)	\$ (600,000.00)	\$ (825,000.00)	\$ (450,000.00)
Apparent Low Bidder: Base Bid, Comp Delay x 30 days, & Selected Alternates	\$ 17,330,000.00	\$ 17,348,000.00	\$ 19,815,257.00	\$ 16,410,000.00