



BID OPENING SUMMARY
SRC NORTH DIGITAL CONTROLS UPGRADE RE-BID
 Project No. 950554
 Contract No. 950554-LF-2017-191

BID DEADLINE: 11:00 A.M., JULY 12, 2017

Architects & Engineers
 UNIVERSITY OF CALIFORNIA, RIVERSIDE
 1223 University Avenue, Suite 240-12
 Riverside, CA 92521

Estimated Construction Cost (Base Bid Only): **\$800,000**

BIDDER	Bidder A	Bidder B	Bidder C	Bidder D	Bidder E
LUMP SUM BASE BID	\$ 804,361.00	\$ 853,750.00	\$ 798,000.00	\$ 1,669,139.60	\$ 997,000.00
DAILY RATE OF COMPENSABLE DELAYS	\$ 1,300.00	\$ 1,000.00	\$ 1,000.00	\$ -	\$ 500.00
DAILY RATE X 10 DAY MULTIPLIER	\$ 13,000.00	\$ 10,000.00	\$ 10,000.00	\$ -	\$ 5,000.00
Alternate No. 1: Replacement of Boiler B-1 with a vertical copper fin boiler of the same capacity,	\$ 54,798.00	\$ 53,000.00	\$ 41,500.00	\$ 35,000.00	\$ 84,000.00
Alternate No. 2: Provide and install chilled water (CHW) controls valves, heating hot water (HHW) control valves.	\$ 649,369.00	\$ 520,900.00	\$ 370,000.00	\$ 251,040.00	\$ 474,934.00
Selection of Apparent Low Bidder: Compensable Delay Rate x multiplier + Alternate No. 1, Alternate No. 2	\$ 1,521,528.00	\$ 1,437,650.00	\$ 1,219,500.00	\$ 1,955,179.60	\$ 1,560,934.00